

New Courthouse Building CMAR Score Sheet (Scoring as a Group)

			Proposers			
Criterion	Description	Point Value	Comex	Durotech	Horizon	Rogers-O'Brien
1	Pre-Construction Phase Services and Project Execution Plan	10	10	10	10	10
2	Construction Phase Services and Project Execution Plan	5	5	5	4	4
3	Estimating and Cost Control Measures	10	10	10	10	10
4	Project Planning and Scheduling	15	15	15	15	15
5	Quality Control and Commissioning Program	10	10	10	10	10
6	General Understanding of the City's CMAR Agreement	5	5	5	5	5
7	Job Site Safety and Warranty/Service Support Programs	5	4	5	5	5
8	Pricing and Delivery Proposal	30	30	25	24	22
9	Interview with the selection committee	10	10	10	10	10
	Total	100	99	95	93	91