
 

 

HA LFF A SSOCIATES, INC.

14 80 0 ST. MA RY’S LA NE, STE. 160          TEL: 713-588 -24 50 W W W.HA LFF.COM
HOUSTON, TX  770 79-294 3 FA X: 281-310 -5259

October 17, 2017 
31558.03B 
 
Charlie Sandberg 
Parks and Recreation Director 
City of Deer Park 
710 E San Augustine St. 
Deer Park, TX 77536  
 
RE:  Contractor Qualifications for Deer Park Soccer 
 
Dear Mr. Sandberg: 
 
We have had an opportunity to tabulate the unit prices, review qualifications and references for the 
bidders for the Deer Park Soccer Field Development– Phase 1, located at 901 East Blvd., Deer Park.   
 
At the time of the bid opening the low apparent low bidders were Triple B Services $3,024,600.75, 
IKLO Construction $3,126,658.00 and Tandem Services $3,325,655.65 and this ranking was based on 
the bidders written Bid Form.  Since that time, we have taken the bidders unit prices and tabulated 
their bids to check for errors and discrepancies.  (See the attached Bid Tab.)  The new three low 
bidders based on the tabulated bid tab are: 

• IKLO Construction $3,127,049.45 
• Tandem Services $3,325,655.65 
• Cox Commercial $3,530,753.84. 

 
We have also reviewed the three low bidder’s listed references.  Attached is a copy of the notes from 
the phone interviews with the three low bidder’s project references.  The following is a summary of 
those notes. 
 
We were able to contact three of the four references for IKLO Construction. The feedback to date 
from references for IKLO has been one positive, one negative, and the third reference stated they had 
no comment.  The final reference listed by IKLO is the Deer Park Shooting Range project.  IKLO 
has had experience working with contracts of the $2,000,000 range and above. However, similar 
project experience appears to be less than the other low bidders. 
 
We were able to contact two of the three project references for Tandem Services.  Tandem Services 
has had recent comparable project type experience with the City of Friendswood and the feedback 
was positive.  Friendswood Sports Park construction value was $740,137 and the Friendswood Lake 
Park was $701,000.  Note that Tandem Services is also the apparent low bidder for the Deer Park 
Girls Softball project. 
 
We were able to contact three of the four project references for Cox Commercial.  The feedback for 
Cox was positive from all of their references.  They appear to have comparable recent project 
experience with Baytown’s Pirate Bay and Chambers County’s Whites Park Arena. Contract values 
for the listed projects are of similar size ranging from $2,000,000 to $6,600,000. 
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Please call with questions. 
 
Sincerely, 
HALFF ASSOCIATES, INC. 
 

 
Kolby Davidson, PLA 
Senior Project Manager 
 
 
 
 
 
 
 
CC: File, Tim May, Jacob Zuniga, Tiffany McGallian 
Attached: Bid Tab, Reference Interview Notes (3 low bidders) 
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ADDENDUM #04

Item Description Unit Total Unit Total Unit Total Unit Total Unit Total Unit Total Unit Total Unit Total Unit Total Unit Total Unit Total Unit Total Unit Total
No. Quantity Unit (with unit price in words) Price Price Price Price Price Price Price Price Price Price Price Price Price Price Price Price Price Price Price Price Price Price Price Price Price Price

SCHEDULE NO. 100 - MISCELLANEOUS

100.00 1 LS
Compliance with SWPPP (including, but not limited to installation, maintenance and removal 
of inlet protection, concrete truck washout, construction entrance, filter fabric fence, rock 
check dams  inspection and maintenance of SWPPP)

$11,971.44 $11,971.44 $50,000.00 $50,000.00 $30,000.00 $30,000.00 $16,788.00 $16,788.00 $35,000.00 $35,000.00 $12,000.00 $12,000.00 $14,500.00 $14,500.00 $69,208.00 $69,208.00 $24,000.00 $24,000.00 $32,000.00 $32,000.00 $75,000.00 $75,000.00 $33,678.86 $33,678.86 $15,000.00 $15,000.00

SUBTOTAL SCHEDULE NO. 100: $11,971.44 $50,000.00 $30,000.00 $16,788.00 $35,000.00 $12,000.00 $14,500.00 $69,208.00 $24,000.00 $32,000.00 $75,000.00 $33,678.86 $15,000.00

SCHEDULE NO. 200 - GENERAL SITE 
DEMOLITION/SITEWORK

200.00 1 EA Remove and Dispose Sign (including foundation and all sign parts) $760.50 $760.50 $500.00 $500.00 $1,723.74 $1,723.74 $3,735.34 $3,735.34 $1,275.00 $1,275.00 $4,000.00 $4,000.00 $1.00 $1.00 $1,380.00 $1,380.00 $500.00 $500.00 $300.00 $300.00 $700.00 $700.00 $1,352.33 $1,352.33 $150.00 $150.00

200.01 33 AC Clearing and Grubbing per Owner of Deer Park Specifications (including all trees within the 
limits of construction as shown on the drawings)

$1,462.50 $48,262.50 $4,000.00 $132,000.00 $7,000.00 $231,000.00 $7,470.68 $246,532.44 $6,000.00 $198,000.00 $2,000.00 $66,000.00 $6,000.00 $198,000.00 $9,725.52 $320,942.16 $7,000.00 $231,000.00 $7,000.00 $231,000.00 $17,000.00 $561,000.00 $6,787.15 $223,976.10 $5,000.00 $165,000.00

200.02 31,655 CY Excavation, Including but not limited to striping and stockpiling 3" of topsoil, (place and 
compact onsite)

$8.19 $259,254.45 $4.50 $142,447.50 $5.75 $182,016.25 $1.72 $54,446.60 $6.50 $205,757.50 $4.00 $126,620.00 $6.00 $189,930.00 $4.92 $155,742.60 $5.00 $158,275.00 $11.00 $348,205.00 $3.50 $110,792.50 $5.55 $175,771.58 $10.00 $316,550.00

200.03 42,092 CY Import Soil, includes placement and compaction $21.06 $886,457.52 $19.00 $799,748.00 $17.68 $744,186.56 $17.74 $746,712.08 $10.00 $420,920.00 $22.00 $926,024.00 $18.75 $789,225.00 $20.49 $862,465.08 $15.00 $631,380.00 $18.00 $757,656.00 $25.00 $1,052,300.00 $18.61 $783,370.39 $20.00 $841,840.00
UTILITIES

200.04 25 LF 2" PVC Water Line, SCH 40, All Depths, Includes All Fittings and Valves, Complete In Place $14.04 $351.00 $31.00 $775.00 $26.00 $650.00 $20.92 $523.00 $72.00 $1,800.00 $21.00 $525.00 $30.00 $750.00 $18.84 $471.00 $33.00 $825.00 $17.00 $425.00 $12.00 $300.00 $26.89 $672.27 $25.00 $625.00

200.05 344 LF 2 1/2" PVC Water Line, SCH 40, All Depths, Includes All Fittings and Valves, Complete In 
Place

$16.38 $5,634.72 $37.50 $12,900.00 $28.25 $9,718.00 $23.10 $7,946.40 $25.00 $8,600.00 $21.00 $7,224.00 $37.00 $12,728.00 $21.98 $7,561.12 $44.00 $15,136.00 $20.00 $6,880.00 $12.00 $4,128.00 $26.02 $8,950.57 $27.00 $9,288.00

200.06 347 LF 4" PVC Water Line, C-900 DR-18, Class 235, All Depths, Includes all fittings and valves, 
Complete in Place

$21.06 $7,307.82 $42.00 $14,574.00 $38.00 $13,186.00 $26.58 $9,223.26 $26.00 $9,022.00 $24.00 $8,328.00 $42.00 $14,574.00 $36.11 $12,530.17 $46.00 $15,962.00 $21.00 $7,287.00 $14.00 $4,858.00 $30.61 $10,622.93 $30.00 $10,410.00

200.07 35 LF 4" Irrigation Sleeve, SCH 40 PVC, Complete in Place $10.53 $368.55 $25.00 $875.00 $22.60 $791.00 $28.33 $991.55 $24.00 $840.00 $10.00 $350.00 $24.00 $840.00 $56.06 $1,962.10 $26.00 $910.00 $18.00 $630.00 $30.00 $1,050.00 $24.96 $873.47 $25.00 $875.00
200.08 35 LF 6" Irrigation Sleeve, SCH 40 PVC, Complete in Place $14.04 $491.40 $31.00 $1,085.00 $28.25 $988.75 $37.93 $1,327.55 $28.00 $980.00 $12.00 $420.00 $23.00 $805.00 $70.64 $2,472.40 $33.00 $1,155.00 $21.00 $735.00 $30.00 $1,050.00 $29.90 $1,046.37 $30.00 $1,050.00
200.09 1 EA 12" x 4" Tapping Sleeve & Valve $2,925.00 $2,925.00 $5,400.00 $5,400.00 $5,084.10 $5,084.10 $7,046.09 $7,046.09 $4,000.00 $4,000.00 $3,500.00 $3,500.00 $5,000.00 $5,000.00 $7,534.80 $7,534.80 $7,000.00 $7,000.00 $3,700.00 $3,700.00 $5,000.00 $5,000.00 $5,108.18 $5,108.18 $2,500.00 $2,500.00
200.10 2 EA 2" Backflow Preventer (Domestic and Irrigation) $702.00 $1,404.00 $4,560.00 $9,120.00 $3,389.40 $6,778.80 $3,894.71 $7,789.42 $2,650.00 $5,300.00 $2,100.00 $4,200.00 $4,000.00 $8,000.00 $1,287.20 $2,574.40 $5,500.00 $11,000.00 $3,300.00 $6,600.00 $3,000.00 $6,000.00 $3,125.76 $6,251.51 $2,000.00 $4,000.00
200.11 1 LS 12" Water Line Offset (Including all fittings and pipe), Complete in Place $3,510.00 $3,510.00 $7,800.00 $7,800.00 $7,343.70 $7,343.70 $11,442.58 $11,442.58 $12,500.00 $12,500.00 $6,000.00 $6,000.00 $7,800.00 $7,800.00 $3,924.38 $3,924.38 $9,000.00 $9,000.00 $13,000.00 $13,000.00 $6,000.00 $6,000.00 $8,029.15 $8,029.15 $10,000.00 $10,000.00
200.12 313 LF 6" SCH 40 PVC Sanitary Sewer, 5'-10' Depth, Complete In Place $28.08 $8,789.04 $66.00 $20,658.00 $55.36 $17,327.68 $34.24 $10,717.12 $47.00 $14,711.00 $42.00 $13,146.00 $65.00 $20,345.00 $57.05 $17,856.65 $82.00 $25,666.00 $80.00 $25,040.00 $35.00 $10,955.00 $53.79 $16,837.41 $50.00 $15,650.00
200.13 687 LF 6" SCH 40 PVC Sanitary Sewer, 10'-15' Depth, Complete In Place $46.80 $32,151.60 $90.00 $61,830.00 $62.14 $42,690.18 $37.04 $25,446.48 $48.00 $32,976.00 $48.00 $32,976.00 $90.00 $61,830.00 $63.40 $43,555.80 $99.00 $68,013.00 $100.00 $68,700.00 $40.00 $27,480.00 $65.85 $45,240.82 $55.00 $37,785.00
200.14 532 LF 6" SCH 40 PVC Sanitary Sewer, 15'-20' Depth, Complete In Place $70.20 $37,346.40 $115.00 $61,180.00 $91.52 $48,688.64 $44.82 $23,844.24 $55.00 $29,260.00 $62.00 $32,984.00 $110.00 $58,520.00 $82.41 $43,842.12 $120.00 $63,840.00 $130.00 $69,160.00 $40.00 $21,280.00 $83.72 $44,540.49 $60.00 $31,920.00

200.15 23 LF 12" Sanitary Sewer Sleeve, SDR 35 PVC, 5'-10' Depth, Includes all fittings, Complete in 
Place

$58.50 $1,345.50 $31.00 $713.00 $32.00 $736.00 $92.14 $2,119.22 $70.00 $1,610.00 $25.00 $575.00 $30.00 $690.00 $67.92 $1,562.16 $33.00 $759.00 $75.00 $1,725.00 $40.00 $920.00 $50.41 $1,159.53 $135.00 $3,105.00

200.16 5 EA Precast Reinforced Sanitary Sewer Manhole, All Depths, Including bedding and backfill, 
Complete In Place

$4,095.00 $20,475.00 $6,360.00 $31,800.00 $5,987.94 $29,939.70 $4,890.80 $24,454.00 $3,750.00 $18,750.00 $3,400.00 $17,000.00 $6,000.00 $30,000.00 $6,592.95 $32,964.75 $7,000.00 $35,000.00 $5,400.00 $27,000.00 $4,500.00 $22,500.00 $5,270.61 $26,353.04 $4,350.00 $21,750.00

200.17 1 EA 6" Sanitary Sewer Cleanout $585.00 $585.00 $815.00 $815.00 $734.50 $734.50 $1,139.28 $1,139.28 $700.00 $700.00 $800.00 $800.00 $770.00 $770.00 $377.35 $377.35 $900.00 $900.00 $600.00 $600.00 $400.00 $400.00 $711.01 $711.01 $205.00 $205.00
200.18 1 EA 6" Sanitary Sewer Plug $292.50 $292.50 $565.00 $565.00 $508.50 $508.50 $1,176.63 $1,176.63 $125.00 $125.00 $250.00 $250.00 $500.00 $500.00 $227.31 $227.31 $900.00 $900.00 $50.00 $50.00 $60.00 $60.00 $423.18 $423.18 $50.00 $50.00
200.19 1 LS 8" Force Main Offset (Includes all fittings and pipe), Complete in Place $585.00 $585.00 $4,375.00 $4,375.00 $7,500.00 $7,500.00 $7,227.88 $7,227.88 $7,500.00 $7,500.00 $9,000.00 $9,000.00 $4,000.00 $4,000.00 $1,962.19 $1,962.19 $5,000.00 $5,000.00 $8,000.00 $8,000.00 $5,000.00 $5,000.00 $5,468.19 $5,468.19 $5,000.00 $5,000.00

200.20 110 LF 18" HDPE, Storm Sewer, ASTM F667, All Depths, All Cuts, Includes Bedding and Backfill, 
Complete In Place

$44.46 $4,890.60 $72.00 $7,920.00 $67.79 $7,456.90 $46.69 $5,135.90 $55.00 $6,050.00 $85.00 $9,350.00 $71.50 $7,865.00 $95.09 $10,459.90 $82.00 $9,020.00 $46.00 $5,060.00 $35.00 $3,850.00 $63.68 $7,005.30 $40.00 $4,400.00

200.21 82 LF 30" HDPE, All Depths, All Cuts, Includes Bedding and Backfill, Complete In Place $64.35 $5,276.70 $99.00 $8,118.00 $92.65 $7,597.30 $69.42 $5,692.44 $88.00 $7,216.00 $110.00 $9,020.00 $98.00 $8,036.00 $139.47 $11,436.54 $120.00 $9,840.00 $80.00 $6,560.00 $65.00 $5,330.00 $93.26 $7,647.54 $70.00 $5,740.00

200.22 48 LF 21" RCP, Storm Sewer, ASTM C-76, CLASS III, All Depths, All Cuts, Includes Bedding and 
Backfill  Complete In Place

$70.20 $3,369.60 $90.00 $4,320.00 $84.74 $4,067.52 $83.67 $4,016.16 $90.00 $4,320.00 $95.00 $4,560.00 $90.00 $4,320.00 $138.86 $6,665.28 $99.00 $4,752.00 $71.00 $3,408.00 $70.00 $3,360.00 $89.32 $4,287.14 $60.00 $2,880.00

200.23 335 LF 24" RCP, Storm Sewer, ASTM C-76, CLASS III, All Depths, Includes Bedding and Backfill, 
Complete In Place

$117.00 $39,195.00 $110.00 $36,850.00 $102.81 $34,441.35 $82.80 $27,738.00 $93.00 $31,155.00 $95.00 $31,825.00 $108.00 $36,180.00 $158.48 $53,090.80 $130.00 $43,550.00 $79.00 $26,465.00 $70.00 $23,450.00 $104.19 $34,903.65 $65.00 $21,775.00

200.24 788 LF 30" RCP, Storm Sewer, ASTM C-76, CLASS III, All Depths, Includes Bedding and Backfill, 
Complete In Place

$140.40 $110,635.20 $130.00 $102,440.00 $126.00 $99,288.00 $108.82 $85,750.16 $108.00 $85,104.00 $120.00 $94,560.00 $129.00 $101,652.00 $177.50 $139,870.00 $140.00 $110,320.00 $100.00 $78,800.00 $100.00 $78,800.00 $125.43 $98,838.12 $90.00 $70,920.00

200.25 2 EA Precast Reinforced Storm Sewer Manhole, All Depths, Including bedding and backfill, 
Complete In Place

$4,095.00 $8,190.00 $4,440.00 $8,880.00 $4,180.26 $8,360.52 $3,430.29 $6,860.58 $2,500.00 $5,000.00 $2,000.00 $4,000.00 $4,400.00 $8,800.00 $6,592.95 $13,185.90 $6,000.00 $12,000.00 $3,000.00 $6,000.00 $3,000.00 $6,000.00 $3,967.14 $7,934.27 $3,200.00 $6,400.00

200.26 8 EA Type "A" Grate Inlet, Complete In Place $1,404.00 $11,232.00 $1,680.00 $13,440.00 $2,500.00 $20,000.00 $2,596.06 $20,768.48 $2,000.00 $16,000.00 $1,800.00 $14,400.00 $1,600.00 $12,800.00 $4,057.20 $32,457.60 $2,200.00 $17,600.00 $2,700.00 $21,600.00 $2,000.00 $16,000.00 $2,230.66 $17,845.28 $2,500.00 $20,000.00
200.27 1 EA Type "E" Area Inlet, Complete In Place $2,340.00 $2,340.00 $6,480.00 $6,480.00 $6,100.92 $6,100.92 $3,446.47 $3,446.47 $2,700.00 $2,700.00 $2,100.00 $2,100.00 $6,400.00 $6,400.00 $4,057.20 $4,057.20 $7,500.00 $7,500.00 $3,400.00 $3,400.00 $3,500.00 $3,500.00 $4,365.87 $4,365.87 $3,750.00 $3,750.00
200.28 1 EA PARK USA Floatables Collection Screen Assembly Model #DSHD-30-3 $6,429.15 $6,429.15 $4,190.00 $4,190.00 $3,941.87 $3,941.87 $8,845.28 $8,845.28 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $4,100.00 $4,100.00 $15,214.50 $15,214.50 $5,500.00 $5,500.00 $4,600.00 $4,600.00 $5,000.00 $5,000.00 $6,165.53 $6,165.53 $5,000.00 $5,000.00
200.29 1687 LF Trench Safety System, 0'-5' Depth, Complete In Place $2.34 $3,947.58 $2.40 $4,048.80 $2.26 $3,812.62 $1.25 $2,108.75 $0.10 $168.70 $1.00 $1,687.00 $2.50 $4,217.50 $1.27 $2,142.49 $5.00 $8,435.00 $6.00 $10,122.00 $1.00 $1,687.00 $2.28 $3,852.49 $1.00 $1,687.00
200.30 384 LF Trench Safety System, 5'-10' Depth, Complete In Place $5.85 $2,246.40 $2.40 $921.60 $2.26 $867.84 $1.87 $718.08 $0.10 $38.40 $4.00 $1,536.00 $2.50 $960.00 $1.27 $487.68 $5.00 $1,920.00 $7.00 $2,688.00 $1.00 $384.00 $3.02 $1,160.73 $1.00 $384.00
200.31 687 LF Trench Safety System, 10'-15' Depth, Complete In Place $11.70 $8,037.90 $2.40 $1,648.80 $2.26 $1,552.62 $3.11 $2,136.57 $0.10 $68.70 $6.00 $4,122.00 $2.50 $1,717.50 $1.27 $872.49 $5.00 $3,435.00 $8.00 $5,496.00 $1.00 $687.00 $3.94 $2,706.78 $1.00 $687.00
200.32 532 LF Trench Safety System, 15'-20' Depth, Complete In Place $17.55 $9,336.60 $2.40 $1,276.80 $2.26 $1,202.32 $5.60 $2,979.20 $0.10 $53.20 $8.00 $4,256.00 $2.50 $1,330.00 $1.27 $675.64 $5.00 $2,660.00 $9.00 $4,788.00 $1.00 $532.00 $4.97 $2,644.52 $1.00 $532.00

Site Electrical
200.33 1 EA Service Pedestal $2,925.00 $2,925.00 $2,000.00 $2,000.00 $25,000.00 $25,000.00 $22,027.29 $22,027.29 $6,500.00 $6,500.00 $6,200.00 $6,200.00 $6,000.00 $6,000.00 $5,226.75 $5,226.75 $6,200.00 $6,200.00 $6,000.00 $6,000.00 $7,000.00 $7,000.00 $8,643.55 $8,643.55 $5,000.00 $5,000.00
200.34 2,620 LF Conduit (SCHD 40) (1") $3.33 $8,724.60 $6.50 $17,030.00 $3.72 $9,746.40 $4.10 $10,742.00 $10.50 $27,510.00 $11.00 $28,820.00 $11.20 $29,344.00 $19.18 $50,251.60 $12.00 $31,440.00 $11.00 $28,820.00 $13.00 $34,060.00 $9.59 $25,135.33 $12.50 $32,750.00
200.35 5,685 LF Conduit (SCHD 40) (2") $11.58 $65,832.30 $7.45 $42,353.25 $4.06 $23,081.10 $4.47 $25,411.95 $10.00 $56,850.00 $10.75 $61,113.75 $10.50 $59,692.50 N/A N/A $11.00 $62,535.00 $10.40 $59,124.00 $12.00 $68,220.00 $9.22 $52,421.39 $14.50 $82,432.50
200.36 575 LF Conduit (SCHD 40) (2-1/2") $12.40 $7,130.00 $8.10 $4,657.50 $5.94 $3,415.50 $6.55 $3,766.25 $13.00 $7,475.00 $13.00 $7,475.00 $13.50 $7,762.50 $21.15 $12,161.25 $14.00 $8,050.00 $13.20 $7,590.00 $16.00 $9,200.00 $12.44 $7,153.00 $16.50 $9,487.50
200.37 1,200 LF Conduit (SCHD 40) (3") $14.98 $17,976.00 $8.75 $10,500.00 $6.51 $7,812.00 $7.17 $8,604.00 $16.50 $19,800.00 $17.00 $20,400.00 $18.00 $21,600.00 $12.25 $14,700.00 $18.00 $21,600.00 $17.50 $21,000.00 $21.00 $25,200.00 $14.33 $17,199.27 $17.00 $20,400.00
200.38 5,600 LF Conductor (NO. 350) (Insulated) $9.13 $51,128.00 $11.15 $62,440.00 $10.00 $56,000.00 $9.79 $54,824.00 $10.00 $56,000.00 $11.00 $61,600.00 $10.00 $56,000.00 $9.57 $53,592.00 $11.00 $61,600.00 $10.50 $58,800.00 $12.00 $67,200.00 $10.38 $58,107.64 $7.00 $39,200.00
200.39 1,195 LF Conductor (NO. 2/0) (Insulated) $4.21 $5,030.95 $3.55 $4,242.25 $3.54 $4,230.30 $3.89 $4,648.55 $5.00 $5,975.00 $6.50 $7,767.50 $5.00 $5,975.00 $4.22 $5,042.90 $5.00 $5,975.00 $5.00 $5,975.00 $5.00 $5,975.00 $4.63 $5,530.68 $6.00 $7,170.00
200.40 1,200 LF Conductor (NO. 1) (Insulated) $2.16 $2,592.00 $2.45 $2,940.00 $2.49 $2,988.00 $2.74 $3,288.00 $3.00 $3,600.00 $4.50 $5,400.00 $3.00 $3,600.00 $3.25 $3,900.00 $3.00 $3,600.00 $3.00 $3,600.00 $3.00 $3,600.00 $2.96 $3,555.27 $3.00 $3,600.00
200.41 23,755 LF Conductor (NO. 6) (Insulated) $1.76 $41,808.80 $0.95 $22,567.25 $1.09 $25,892.95 $1.19 $28,268.45 $1.25 $29,693.75 $1.75 $41,571.25 $1.25 $29,693.75 $0.03 $712.65 $1.50 $35,632.50 $1.20 $28,506.00 $1.00 $23,755.00 $1.18 $28,009.30 $1.70 $40,383.50
200.42 6,560 LF Conductor (NO. 8) (Insulated) $1.46 $9,577.60 $0.75 $4,920.00 $0.85 $5,576.00 $0.92 $6,035.20 $0.85 $5,576.00 $1.10 $7,216.00 $0.75 $4,920.00 N/A N/A $1.00 $6,560.00 $0.90 $5,904.00 $1.00 $6,560.00 $0.96 $6,284.48 $1.60 $10,496.00
200.43 10,690 LF Conductor (NO. 10) (Insulated) $1.24 $13,255.60 $0.55 $5,879.50 $1.00 $10,690.00 $0.67 $7,162.30 $0.60 $6,414.00 $0.75 $8,017.50 $0.75 $8,017.50 $0.71 $7,589.90 $0.75 $8,017.50 $0.60 $6,414.00 $0.70 $7,483.00 $0.76 $8,085.53 $1.70 $18,173.00
200.44 825 LF Conductor (NO. 12) (Insulated) $0.21 $173.25 $0.50 $412.50 $0.50 $412.50 $0.55 $453.75 $0.55 $453.75 $0.65 $536.25 $0.50 $412.50 N/A N/A $0.60 $495.00 $0.55 $453.75 $0.70 $577.50 $0.53 $438.08 $1.50 $1,237.50
200.45 2 EA GFCI Weatherproof duplex receptacle $234.00 $468.00 $65.00 $130.00 $944.52 $1,889.04 $1,040.25 $2,080.50 $175.00 $350.00 $200.00 $400.00 $200.00 $400.00 $299.00 $598.00 $200.00 $400.00 $200.00 $400.00 $200.00 $400.00 $341.62 $683.23 $252.50 $505.00
200.46 1 EA Cabinet $10,530.00 $10,530.00 $2,080.00 $2,080.00 $7,603.55 $7,603.55 $8,379.60 $8,379.60 $9,000.00 $9,000.00 $9,600.00 $9,600.00 $9,000.00 $9,000.00 $4,720.75 $4,720.75 $12,000.00 $12,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $8,446.72 $8,446.72 $8,000.00 $8,000.00
200.47 1 EA Main Disc $7,172.10 $7,172.10 $4,550.00 $4,550.00 $5,027.61 $5,027.61 $5,540.75 $5,540.75 $4,000.00 $4,000.00 $4,800.00 $4,800.00 $4,000.00 $4,000.00 $3,708.75 $3,708.75 $4,200.00 $4,200.00 $4,100.00 $4,100.00 $4,000.00 $4,000.00 $4,645.38 $4,645.38 $7,500.00 $7,500.00
200.48 1 EA Panel H (2-section) $10,625.94 $10,625.94 $9,360.00 $9,360.00 $7,513.17 $7,513.17 $8,280.00 $8,280.00 $19,000.00 $19,000.00 $19,000.00 $19,000.00 $16,000.00 $16,000.00 $14,639.50 $14,639.50 $20,000.00 $20,000.00 $19,800.00 $19,800.00 $20,000.00 $20,000.00 $14,928.96 $14,928.96 $21,000.00 $21,000.00
200.49 1 EA Control XFMR $475.02 $475.02 $520.00 $520.00 $5,500.00 $5,500.00 $4,326.77 $4,326.77 $500.00 $500.00 $700.00 $700.00 $500.00 $500.00 $448.50 $448.50 $750.00 $750.00 $500.00 $500.00 $500.00 $500.00 $1,338.21 $1,338.21 $1,500.00 $1,500.00
200.50 1 EA 112.5KVA $6,580.08 $6,580.08 $4,940.00 $4,940.00 $9,894.79 $9,894.79 $10,904.70 $10,904.70 $6,500.00 $6,500.00 $7,500.00 $7,500.00 $7,200.00 $7,200.00 $10,545.50 $10,545.50 $7,500.00 $7,500.00 $7,200.00 $7,200.00 $8,000.00 $8,000.00 $7,887.73 $7,887.73 $9,500.00 $9,500.00
200.51 1 EA TVSS $775.71 $775.71 $780.00 $780.00 $3,000.00 $3,000.00 $1,693.35 $1,693.35 $1,200.00 $1,200.00 $1,600.00 $1,600.00 $1,300.00 $1,300.00 $368.00 $368.00 $1,400.00 $1,400.00 $130.00 $130.00 $1,500.00 $1,500.00 $1,249.73 $1,249.73 $11,000.00 $11,000.00
200.52 4 EA Lighting (RAB Lighting: pole, single head fixture, 150 watt LED type III area lights) $4,095.00 $16,380.00 $3,605.00 $14,420.00 $5,500.00 $22,000.00 $2,228.75 $8,915.00 $6,000.00 $24,000.00 $7,300.00 $29,200.00 $6,300.00 $25,200.00 $2,750.00 $11,000.00 $6,500.00 $26,000.00 $6,150.00 $24,600.00 $8,000.00 $32,000.00 $5,311.70 $21,246.82 $4,350.00 $17,400.00
200.53 4 EA Lighting (RAB Lighting: pole, four head fixture, 150 watt LED type IV area lights) $6,435.00 $25,740.00 $5,750.00 $23,000.00 $4,500.00 $18,000.00 $4,537.19 $18,148.76 $7,000.00 $28,000.00 $7,700.00 $30,800.00 $7,800.00 $31,200.00 $2,750.00 $11,000.00 $7,600.00 $30,400.00 $7,500.00 $30,000.00 $9,000.00 $36,000.00 $6,415.65 $25,662.61 $11,550.00 $46,200.00

SUBTOTAL SCHEDULE NO. 200: $1,838,325.18 $1,749,416.75 $1,805,554.79 $1,613,538.40 $1,455,898.00 $1,806,055.25 $1,930,503.75 $2,022,730.61 $1,873,108.00 $2,084,596.75 $2,361,584.00 $1,872,768.67 $2,014,843.00

SCHEDULE NO. 300 - PAVING
300.00 727 SY 4" Reinforced Concrete Sidewalk, Complete In Place $5.69 $4,136.63 $43.00 $31,261.00 $51.78 $37,644.06 $48.75 $35,441.25 $54.00 $39,258.00 $54.00 $39,258.00 $51.00 $37,077.00 $51.75 $37,622.25 $68.00 $49,436.00 $55.00 $39,985.00 $45.00 $32,715.00 $48.00 $34,894.02 $45.00 $32,715.00
300.01 4,153 SY 5" Reinforced Concrete Pavement, Complete In Place $5.83 $24,211.99 $41.00 $170,273.00 $44.18 $183,479.54 $54.22 $225,175.66 $37.00 $153,661.00 $54.00 $224,262.00 $55.25 $229,453.25 $51.75 $214,917.75 $75.00 $311,475.00 $54.00 $224,262.00 $40.00 $166,120.00 $46.57 $193,390.11 $50.00 $207,650.00
300.02 5,852 SY 6" Reinforced Concrete Pavement, Complete In Place $6.06 $35,463.12 $43.00 $251,636.00 $48.56 $284,173.12 $55.59 $325,312.68 $48.00 $280,896.00 $58.00 $339,416.00 $56.50 $330,638.00 $66.42 $388,689.84 $83.00 $485,716.00 $65.00 $380,380.00 $45.00 $263,340.00 $52.28 $305,969.16 $55.00 $321,860.00
300.03 254 SY 7" Reinforced Concrete Pavement, Complete In Place $6.66 $1,691.64 $57.50 $14,605.00 $59.60 $15,138.40 $59.08 $15,006.32 $65.00 $16,510.00 $62.00 $15,748.00 $75.00 $19,050.00 $72.45 $18,402.30 $90.00 $22,860.00 $74.00 $18,796.00 $45.00 $11,430.00 $60.57 $15,385.24 $65.00 $16,510.00
300.04 67 EA Concrete Wheelstops $60.84 $4,076.28 $65.00 $4,355.00 $126.49 $8,474.83 $93.38 $6,256.46 $80.00 $5,360.00 $65.00 $4,355.00 $83.50 $5,594.50 $80.50 $5,393.50 $75.00 $5,025.00 $58.00 $3,886.00 $70.00 $4,690.00 $77.97 $5,224.23 $85.00 $5,695.00

300.05 1 LS
Striping (including but not limited to pavement preparation for painting and painting of parking 
lot striping, fire lane striping, and directional striping) and Signage (including but not limited to 
accessible signage and directional signage)

$9,360.00 $9,360.00 $10,000.00 $10,000.00 $10,055.22 $10,055.22 $11,756.35 $11,756.35 $8,900.00 $8,900.00 $14,000.00 $14,000.00 $5,500.00 $5,500.00 $11,884.00 $11,884.00 $10,000.00 $10,000.00 $9,000.00 $9,000.00 $9,000.00 $9,000.00 $9,950.51 $9,950.51 $15,000.00 $15,000.00

300.06 3,926 SF TrueGrid Pro Plus Grass Paving System (24" x 24" x 1.8"), Model #TG-003C (Full section 
installed)

$8.63 $33,881.38 $6.00 $23,556.00 $7.74 $30,387.24 $10.27 $40,320.02 $10.00 $39,260.00 $12.00 $47,112.00 $11.00 $43,186.00 $11.59 $45,502.34 $20.00 $78,520.00 $9.40 $36,904.40 $12.00 $47,112.00 $10.78 $42,340.13 $10.00 $39,260.00

300.07 295 TONS 7% Hydrated Lime for Stabilized Subgrade as required by soil conditions and approved by 
geotechnical engineer  complete in place

$204.75 $60,401.25 $190.00 $56,050.00 $185.85 $54,825.75 $252.76 $74,564.20 $175.00 $51,625.00 $190.00 $56,050.00 $195.00 $57,525.00 $224.64 $66,268.80 $200.00 $59,000.00 $172.00 $50,740.00 $200.00 $59,000.00 $199.09 $58,731.82 $175.00 $51,625.00

300.08 12,762 SY 8-inch Subgrade Preparation (including proof-rolling, mixing stabilizer or scarifying and 
compaction to 95% of ASTM D 698)

$5.48 $69,935.76 $4.50 $57,429.00 $4.98 $63,554.76 $2.24 $28,586.88 $3.50 $44,667.00 $4.50 $57,429.00 $5.25 $67,000.50 $3.60 $45,943.20 $5.00 $63,810.00 $5.20 $66,362.40 $4.00 $51,048.00 $4.39 $55,978.77 $5.00 $63,810.00

SUBTOTAL SCHEDULE NO. 300: $243,158.05 $619,165.00 $687,732.92 $762,419.82 $640,137.00 $797,630.00 $795,024.25 $834,623.98 $1,085,842.00 $830,315.80 $644,455.00 $721,863.98 $754,125.00

SCHEDULE NO. 400 - SITE HARDSCAPE

400.00 130 LF Seatwalls with Cap (including but not limited to footings, reinforcement, dowels, mortar, grout, 
Complete in Place)

$95.09 $12,361.70 $90.00 $11,700.00 $91.26 $11,863.80 $107.63 $13,991.90 $275.00 $35,750.00 $300.00 $39,000.00 $65.00 $8,450.00 $193.20 $25,116.00 $180.00 $23,400.00 $120.00 $15,600.00 $800.00 $104,000.00 $210.65 $27,384.85 $66.50 $8,645.00

400.01 11 EA Fixed Pipe Bollards $292.50 $3,217.50 $600.00 $6,600.00 $124.28 $1,367.08 $367.31 $4,040.41 $500.00 $5,500.00 $600.00 $6,600.00 $1,000.00 $11,000.00 $345.00 $3,795.00 $500.00 $5,500.00 $835.00 $9,185.00 $800.00 $8,800.00 $542.19 $5,964.09 $500.00 $5,500.00
400.02 1 LS Entry Swing Gate (including but not limited to footings and paint, per detail) $2,386.80 $2,386.80 $7,000.00 $7,000.00 $7,795.62 $7,795.62 $5,080.06 $5,080.06 $3,400.00 $3,400.00 $5,100.00 $5,100.00 $5,700.00 $5,700.00 $8,125.90 $8,125.90 $5,000.00 $5,000.00 $8,000.00 $8,000.00 $12,000.00 $12,000.00 $6,326.22 $6,326.22 $2,000.00 $2,000.00
400.03 710 LF Barrier Post & Cable Fence with Cable Lock Post $18.74 $13,305.40 $25.00 $17,750.00 $18.10 $12,851.00 $33.07 $23,479.70 $24.00 $17,040.00 $21.00 $14,910.00 $22.00 $15,620.00 $8.10 $5,751.00 $20.00 $14,200.00 $20.50 $14,555.00 $20.00 $14,200.00 $20.96 $14,878.37 $15.00 $10,650.00
400.04 137 SF Detectable Warning Surface Mat Model #AlertCast, Color: TBD $14.04 $1,923.48 $35.00 $4,795.00 $16.92 $2,318.04 $7.47 $1,023.39 $25.00 $3,425.00 $18.00 $2,466.00 $15.00 $2,055.00 $6.15 $842.55 $35.00 $4,795.00 $14.00 $1,918.00 $25.00 $3,425.00 $19.23 $2,635.13 $12.00 $1,644.00

400.05 120 LF 8' ht. Chain Link Fence with slats (Includes furnishing and installing all fencing materials, 
except gates)

$83.43 $10,011.60 $40.00 $4,800.00 $80.58 $9,669.60 $88.79 $10,654.80 $54.00 $6,480.00 $48.00 $5,760.00 $51.00 $6,120.00 $73.22 $8,786.40 $52.00 $6,240.00 $47.00 $5,640.00 $50.00 $6,000.00 $60.73 $7,287.49 $40.00 $4,800.00

400.06 1 EA 8' ht. Chain Link Double Gate with slats (12.5' Leaves) (Includes furnishing and installing all 
gate materials)

$1,772.55 $1,772.55 $2,800.00 $2,800.00 $1,711.65 $1,711.65 $3,173.79 $3,173.79 $1,900.00 $1,900.00 $3,000.00 $3,000.00 $1,765.00 $1,765.00 $3,024.50 $3,024.50 $2,000.00 $2,000.00 $1,650.00 $1,650.00 $1,700.00 $1,700.00 $2,227.04 $2,227.04 $1,500.00 $1,500.00

Signage
400.07 1 EA Dedication Plaque $1,755.00 $1,755.00 $5,000.00 $5,000.00 $1,700.00 $1,700.00 $591.43 $591.43 $1,250.00 $1,250.00 $3,000.00 $3,000.00 $1,000.00 $1,000.00 $1,088.00 $1,088.00 $800.00 $800.00 $2,200.00 $2,200.00 $1,500.00 $1,500.00 $1,807.68 $1,807.68 $1,000.00 $1,000.00

SUBTOTAL SCHEDULE NO. 400: $46,734.03 $60,445.00 $49,276.79 $62,035.48 $74,745.00 $79,836.00 $51,710.00 $56,529.35 $61,935.00 $58,748.00 $151,625.00 $68,510.88 $35,739.00

SCHEDULE NO. 500 - REVEG / LANDSCAPE / IRRIGATION

500.00 1 LS Complete Automatic Irrigation System for Fields (including booster pump, excluding backflow 
prevention and meter) 

$126,620.62 $126,620.62 $127,190.00 $127,190.00 $125,000.00 $125,000.00 $159,280.00 $159,280.00 $150,000.00 $150,000.00 $142,000.00 $142,000.00 $140,000.00 $140,000.00 $144,910.00 $144,910.00 $148,000.00 $148,000.00 $140,000.00 $140,000.00 $174,000.00 $174,000.00 $143,363.69 $143,363.69 $160,000.00 $160,000.00

500.01 38,400 SY Topsoil for Fields (4" at field areas only; import, place and compact) $6.60 $253,440.00 $4.50 $172,800.00 $3.96 $152,064.00 $8.08 $310,272.00 $8.50 $326,400.00 $6.25 $240,000.00 $3.00 $115,200.00 $6.44 $247,296.00 $8.00 $307,200.00 $8.40 $322,560.00 $13.00 $499,200.00 $6.98 $267,857.45 $5.60 $215,040.00
500.02 14.0 AC Hydromulch, Common Bermuda (including installation and establishment) $1,491.75 $20,884.50 $1,800.00 $25,200.00 $1,073.31 $15,026.34 $5,336.19 $74,706.66 $5,000.00 $70,000.00 $2,400.00 $33,600.00 $3,300.00 $46,200.00 $1,495.00 $20,930.00 $1,800.00 $25,200.00 $5,000.00 $70,000.00 $2,000.00 $28,000.00 $2,790.57 $39,067.95 $4,850.00 $67,900.00
500.03 48,099 SY Field Grass Sprigging, 'TIF 419' (including installation and establishment) $1.23 $59,161.77 $1.10 $52,908.90 $1.00 $48,099.00 $1.89 $90,907.11 $2.25 $108,222.75 $1.75 $84,173.25 $1.50 $72,148.50 $1.75 $84,173.25 $1.05 $50,503.95 $1.70 $81,768.30 $1.00 $48,099.00 $1.47 $70,924.16 $2.00 $96,198.00

SUBTOTAL SCHEDULE NO. 500: $460,106.89 $378,098.90 $340,189.34 $635,165.77 $654,622.75 $499,773.25 $373,548.50 $497,309.25 $530,903.95 $614,328.30 $749,299.00 $521,213.26 $539,138.00

SCHEDULE NO. 600 - BUILDINGS

600.00 1 LS Custom Concession/Restroom Building (per Architectural drawings with subgrade 
preparation per geotech)

$398,753.86 $398,753.86 $340,530.00 $340,530.00 $490,000.00 $490,000.00 $413,909.00 $413,909.00 $676,000.00 $676,000.00 $625,000.00 $625,000.00 $762,615.00 $762,615.00 $499,620.00 $499,620.00 $685,000.00 $685,000.00 $700,459.63 $700,459.63 $500,000.00 $500,000.00 $553,807.95 $553,807.95 $375,000.00 $375,000.00

SUBTOTAL SCHEDULE NO. 600: $398,753.86 $340,530.00 $490,000.00 $413,909.00 $676,000.00 $625,000.00 $762,615.00 $499,620.00 $685,000.00 $700,459.63 $500,000.00 $553,807.95 $375,000.00

SCHEDULE NO. 700 - OWNER CONTINGENCY
700.00 1 LS Owner Contingency (funds to be used at Owner's discretion) $128,000.00 $128,000.00 $128,000.00 $128,000.00 $128,000.00 $128,000.00 $128,000.00 $128,000.00 $128,000.00 $128,000.00 $128,000.00 $128,000.00 $128,000.00 $128,000.00 $128,000.00 $128,000.00 $128,000.00 $128,000.00 $128,000.00 $128,000.00 $128,000.00 $128,000.00 $128,000.00 $128,000.00 $128,000.00 $128,000.00

SUBTOTAL SCHEDULE NO. 700: $128,000.00 $128,000.00 $128,000.00 $128,000.00 $128,000.00 $128,000.00 $128,000.00 $128,000.00 $128,000.00 $128,000.00 $128,000.00 $128,000.00 $128,000.00
$3,499,753.81

TOTAL BASE BID SCHEDULES NO. 100 THROUGH 700: $3,126,658.00 $3,127,049.45 $3,325,655.65 $3,325,655.65 $3,099,800.52 $3,530,753.84 $3,631,806.47 $3,631,856.47 $3,024,600.75 $3,664,402.75 $3,948,294.50 $3,948,294.50 $4,055,901.50 $4,055,901.50 $4,109,028.69 $4,108,021.19 $4,388,788.45 $4,388,788.95 $4,448,448.48 $4,448,448.48 $4,609,963.00 $4,609,963.00 $3,899,843.61 $3,861,845.00
∆ = $391.45 ∆ = $0.00 ∆ = $430,953.32 ∆ = $50.00 ∆ = $639,802.00 ∆ = $0.00 ∆ = $0.00 ∆ = -$1,007.50 ∆ = $0.50 ∆ = $0.00 ∆ = $0.00

Alt. # Description

1 1 EA
Add building foundation preparation and electrical and plumbing connections and coordinate 
with site work and installation with Owner in lieu of custom designed Concession/Restroom 
Building

$17,544.38 $17,544.38 $50,000.00 $50,000.00 $52,000.00 $52,000.00 $16,186.00 $16,186.00 $27,500.00 $27,500.00 $65,000.00 $65,000.00 $9,424.00 $9,424.00 $331,631.25 $331,631.25 $35,000.00 $35,000.00 $120,000.00 $120,000.00 $7,500.00 $7,500.00 $66,525.97 $66,525.97 $100,000.00 $100,000.00

2 1 EA Deduct Custom Concession/Restroom Building (per Architect drawings with subgrade prep. 
per geotech)

-$398,753.86 -$398,753.86 -$300,000.00 -$300,000.00 $405,000.00 $405,000.00 -$367,200.00 -$367,200.00 -$676,000.00 -$676,000.00 -$625,000.00 -$625,000.00 -$700,000.00 -$700,000.00 -$499,620.00 -$499,620.00 -$685,000.00 -$685,000.00 -$700,459.63 -$700,459.63 -$500,000.00 -$500,000.00 -$458,821.23 -$458,821.23 $375,000.00 $375,000.00

3 48,099 SY Add the installation Field Grass Solid Sod, 'TIF 419' (including installation and establishment) $4.39 $211,154.61 $6.00 $288,594.00 $4.60 $221,255.40 $3.14 $151,030.86 $3.00 $144,297.00 $4.50 $216,445.50 $3.00 $144,297.00 $2.90 $139,391.00 $192,396.00 $192,396.00 $5.80 $278,974.20 $7.80 $375,172.20 $17,494.65 $841,475,074.16 $4.50 $216,445.50

4 48,099 SY Deduct Field Grass Sprigging, 'TIF 419' (including installation and establishment) -$1.23 -$59,161.77 -$1.00 -$48,099.00 $0.76 $36,555.24 -$0.96 -$46,175.04 -$1.00 -$48,099.00 -$1.75 -$84,173.25 -$1.05 -$50,503.95 -$1.03 -$49,782.00 $192,396.00 -$50,503.95 -$1.70 -$81,768.30 -$1.00 -$48,099.00 $17,489.64 $841,234,172.54 $2.00 $96,198.00
5 14,000 CY Add the Owner to provided Import Soil, Contractor to place and compact $5.85 $81,900.00 $4.50 $63,000.00 $4.57 $63,980.00 $7.16 $100,240.00 $3.50 $49,000.00 $3.00 $42,000.00 $13.42 $187,880.00 $13.80 $193,200.00 $70,000.00 $70,000.00 $10.00 $140,000.00 $9.00 $126,000.00 $6,370.44 $89,186,109.09 $10.00 $140,000.00
6 14,000 CY Deduct Import Soil, includes placement and compaction -$15.21 -$212,940.00 -$18.00 -$252,000.00 $13.50 $189,000.00 -$8.64 -$120,960.00 -$9.75 -$136,500.00 -$6.00 -$84,000.00 -$12.14 -$169,960.00 -$12.65 -$177,100.00 -$210,000.00 -$210,000.00 -$18.00 -$252,000.00 -$25.00 -$350,000.00 -$19,101.08 -$267,415,132.73 $20.00 $280,000.00

NUMBER OF DAYS 300 DAYS 330 DAYS 330 DAYS 300 DAYS 270 DAYS 300 DAYS 320 DAYS 330 DAYS 360 DAYS 300 DAYS 360 DAYS 318 DAYS

Provided: Bid Form 00300
Bid Bond or other acceptable bid security
Conflict of Interest Disclosure Statement
Non-Collusion Affidavit
Completed Section 00400 – Statement of Bidders Experience

#6 #11#1 #10#9#3
IKLO Construction Triple B Services

* Red text indicates where there was a discrepancy between the Bidders hand written totals and the totals calculated in excel 
(using the quantities times the unit prices provided by the Bidders).  Values show in the spreadsheet are excel calculated values.  
The values shown in green to the left of each Total Base Bid Price are the values that were hand-written on Bid Form Attachment 
'A'. The delta shown under the Total is the difference between the hand written Total and the excel calculated Total.

** Blue text indicates where the Bidder bid on incorrect quantities (they appear to have used the incorrect bid form).

*** Bidder totals shown below DO NOT include items to be purchased by the City, such as Musco Lighting, Shade Structures, 
Benches, Bleachers, and Bases.

Cox Commercial

**** Purple text indicates where the Bidder used a total or unit price in both the "Unit Price" and "Total Price" columns, and we've 
calculated what their unit or total price (respectively) should be using the proper quantity from the bid form.

Average Engineer's EstimateTexas Wall & LandscapeTandem Services Hou-ScapeMillis Development & Construction Jerdon EnterpriseMain Lane IndustriesGW Phillips Concrete Fused Industries

DEER PARK SPORTS FIELDS
GIRLS SOCCER FIELD DEVELOPMENT- PHASE 1
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