
Historic Bridge at Battleground Golf Course in Deer Park

A Construction Costs

1 Mobilization/Demobilization LS 1 $20,000.00 $20,000.00

2 Steel Repairs to Truss Members with section loss 15-40% LBS 3,500 $15.00 $52,500.00

3 Replacement of Truss Members with section loss >40% LBS 1,200 $18.00 $21,600.00

4 Clean and Paint Steel Truss Members SF 1,500 $30.00 $45,000.00

5 Environmental and Worker protection LS 1 $40,000.00 $40,000.00

TOTAL $179,100.00
CONTINGENCIES (15% OF ALL ITEMS) LS $26,865.00

ENGINEERING LS $35,820.00

TOTAL PLUS CONTINGENCY $241,785.00

STRUCTURAL REPAIR OF STEEL TRUSS MEMBERS

Base Bid

ITEM NO. ITEM DESCRIPTION UNIT QUANTITY UNIT COST AMOUNT



Historic Bridge at Battleground Golf Course in Deer Park

A Construction Costs

1 Mobilization/Demobilization LS 1 $15,000.00 $15,000.00

2 Remove and Salvage Existing Steel Structure LS 1 $10,000.00 $10,000.00

3 Prepare Archival Photographs for Historic Inventory LS 1 $10,000.00 $10,000.00

4 Structural Steel for Replacement Truss LBS 12,000 $4.00 $48,000.00

5 Erection of Replacement Truss LS 1 $15,000.00 $15,000.00

6 Environmental and Worker protection LS 1 $20,000.00 $20,000.00

TOTAL $118,000.00
CONTINGENCIES (15% OF ALL ITEMS) LS $17,700.00

ENGINEERING LS $23,600.00

TOTAL PLUS CONTINGENCY $159,300.00

REMOVE AND REPLACE TRUSS BRIDGE

Base Bid

ITEM NO. ITEM DESCRIPTION UNIT QUANTITY UNIT COST AMOUNT



Historic Bridge at Battleground Golf Course in Deer Park

A Construction Costs

1 Mobilization/Demobilization LS 1 $5,000.00 $5,000.00

2 Remove and Salvage Existing Steel Structure LS 1 $10,000.00 $10,000.00

3 Prepare Archival Photographs for Historic Inventory LS 1 $10,000.00 $10,000.00

4 Environmental and Worker protection LS 1 $5,000.00 $5,000.00

TOTAL $30,000.00
CONTINGENCIES (15% OF ALL ITEMS) LS $4,500.00

ENGINEERING LS $6,000.00

TOTAL PLUS CONTINGENCY $40,500.00

REMOVE TRUSS BRIDGE

Base Bid

ITEM NO. ITEM DESCRIPTION UNIT QUANTITY UNIT COST AMOUNT
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