



Deer Park Texas

.....

Deer Park Texas Post Tension Tennis Court

Tarkett Sports Construction – Central
600 SW Jefferson St # 201
Lee's Summit, MO 64063



January 5, 2026

Tarkett Sports Construction will provide all necessary labor, material, and equipment to complete the following scope of work:

Alternate 1 Half Court of Basketball

Scope	Resurface and Joint Seal 4 Tennis Courts
SQUARE FOOTAGE	27,500 SF total
TOTAL PRICE	\$64,790.00 total

PRICE INCLUDES:

- m) Tarkett Sports Construction to Mobilize to Deer Park
- n) Power Wash Existing Tennis Courts to Receive New Surfacing
 - a. **Approx 27,500 SF**
- o) Clean out Existing Cracks in Tennis Courts
 - a. **Approx. 1,000 LF**
- p) Fill Existing Cracks with Acrylic Patch Binder and Cement Mix
 - a. **Approx. 1,000 LF**
- q) Sawcut and Clean Out Concrete Joint
 - a. **Approx. 1,170 LF**
- r) Replace Joint Seals and Make Them Flush with the Courts
 - a. **Approx. 1,170 LF**
 - b. **Joints will not be painted over as they will cause immediate cracking because they are supposed to flex with the concrete**
- s) Fill Existing Birdbaths in Tennis Court
- t) Provide and Install New Athletic Court Surfacing for Pickleball Courts
 - a. **Approx. 27,500 SF**
 - b. **2 Layers Black Surfacers**
 - c. **2 Layers of Color Coats**
 - d. **1 Layer of White Tennis Court Prime and Striping**

TOTAL: \$64,790.00



PRICING PROPOSAL



The pricing set forth in this proposal is based on applicable tariffs, duties, and taxes in effect as of the proposal date. Any new or increased tariffs, duties, taxes, or similar charges imposed by the United States Government, whether at the federal or state level, on products included in this proposal after the proposal date shall be the sole responsibility of the Customer and will result in an adjustment to the proposed price accordingly. Tarkett Sports Construction reserves the right to modify pricing to reflect such additional costs, and the Customer agrees to bear any such increases.

The price is valid for a period of 30 days. The price is subject to increase if affected by an increase in raw materials, freight, or other manufacturing costs, a tax increase, new taxes, levies or any new legally binding imposition affecting the transaction. The parties recognize that the effects of global economic instability are currently unpredictable and could lead to limitations in labor availability and delays in the supply and delivery of materials, equipment or products. In addition, as these contingencies have not been factored into this proposal; materials, equipment and/or products to be used in performing the work may become subject to a price increase. Accordingly, it is acknowledged that the seller/Tarkett Sports Construction shall (a) not be subject to any damages for any delay due to events beyond its control and, (b) be allowed an equitable adjustment of the time and/or of the price of this proposal or any contractual document resulting therefrom. Tarkett Sports Construction shall endeavor to notify you as soon as possible of any such events and/or contingencies. Please note that the seller/Tarkett Sports Construction shall use its best efforts to ensure that it fulfills its commitments and will strive to minimize any negative impacts as they may arise. Thank you for your kind understanding.

Please feel free to reach out to any member of our project team with questions about our offer:

Steve Pittsenbarger

Vice President of Estimating
(816)-309-0843

Stephen.Pittsenbarger@tarkettsports.com

Manny Quintero

Director of Estimating
(561) 281-1945

manuel.quintero@tarkettsports.com

Thank you again for your interest in Tarkett Sports Construction, we look forward to working with you.

Per:

Jake Jackson, COO
Tarkett Sports Construction – Central |

