
Work Order Signature Document

ezIQC Buy Board Contract No.:  660-21

Installation of Decorative Signs Phase II

New Work Order

150285.00

Modify an Existing Work Order

Work Order Title: 

Work Order Number.: Work Order Date:

X

11/13/2025

Contractor Name:

Contact:

Phone:

Contact:

Phone:

Brooke Kostak

281-585-4100

Owner Name: BUY BOARD - City of Deer Park

Kathy Holcomb

9722149734

SKE Construction, LLC

Work to be Performed

Work to be performed as per the Final Detailed Scope of Work Attached and as per the terms and conditions of 

ezIQC Buy Board Contract No 660-21. 

Brief Work Order Description:

Removal and replacement of 52 Stop Signs

Will not apply:Liquidated Damages

Estimated Start Date: TBD 

Estimated Completion Date:  

Will apply:

Time of Performance

X

Work Order Firm Fixed Price: $52,082.62

Owner Purchase Order Number:  

Approvals

Date DateContractorOwner

 2.00
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Work Order Signature Document

TBD

TBD



 4.00

Contractor's Price Proposal - Summary

Owner PO #:

Installation of Decorative Signs Phase II

150285.00

660-21IQC Master Contract #:

Work Order #:

Title:

Re:

November 13, 2025Date:

Proposal Value:

Contractor: SKE Construction, LLC

$52,082.62

$39,449.70Section - 01

$1,664.21Section - 02

$2,422.35Section - 31

$8,546.36Section - 32

Proposal Total

Thisl total represents the correct total for the proposal.  Any discrepancy between line totals, 

sub-totals and the proposal total is due to rounding.

$52,082.62

The Percentage of NPP on this Proposal: %
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 5.00

Contractor's Price Proposal - Detail

Installation of Decorative Signs Phase II

150285.00

660-21IQC Master Contract #:

Work Order #:

Owner PO #:

Title:

Re:

November 13, 2025Date:

Proposal Value:

Contractor: SKE Construction, LLC

$52,082.62

(Excludes)Equip. MaterialLabor

Line TotalDescriptionUOMMod.ItemSect.

Section - 01

01  22   23   00 0283 2,000 To 2,400 Lb. Capacity, 72" Wide, Skid-Steer Loader With Full-Time 

Operator

1 $9,819.40WK

Installation =x x  9,819.40

FactorUnit PriceQuantity Total

 2,922.44  1.1200 3.00

01  22   23   00 0345 1/2 CY Hydraulic Excavator With Full-Time Operator2 $8,537.78WK

Installation =x x  8,537.78

FactorUnit PriceQuantity Total

 3,811.51  1.1200 2.00

01  22   23   00 0431 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time 

Operator

3 $7,739.04WK

Installation =x x  7,739.04

FactorUnit PriceQuantity Total

 3,454.93  1.1200 2.00

01  22   23   00 1410 3 Ton Capacity, 12' To 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck 

Driver

4 $8,289.43WK

Installation =x x  8,289.43

FactorUnit PriceQuantity Total

 3,700.64  1.1200 2.00

01  71   13   00 0003 Equipment Delivery, Pickup, Mobilization And Demobilization Using A Tractor 

Trailer With Up To 53' BedIncludes loading, tie-down of equipment, delivery of 

equipment, off loading on site, rigging, dismantling, loading for return and 

transporting away. For equipment such as bulldozers, motor scrapers, 

hydraulic excavators, gradalls, road graders, loader-backhoes, heavy-duty 

construction loaders, tractors, pavers, rollers, bridge finishers, straight mast 

construction forklifts, telescoping boom rough terrain construction forklifts, 

telescoping and articulating boom man lifts with >40' boom lengths, etc.

5 $2,796.95EA

Installation =x x  2,796.95

FactorUnit PriceQuantity Total

 1,248.64  1.1200 2.00

01  74   19   00 0016 40 CY Dumpster (6 Ton) "Construction Debris"Includes delivery of dumpster, 

rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.

6 $2,267.10EA

Installation =x x  2,267.10

FactorUnit PriceQuantity Total

 1,012.10  1.1200 2.00

$39,449.70Subtotal for Section - 01

Section - 02

02  90   10   00 0002 Up To 15 Miles, Load And Haul Vegetative Debris To Designated Area7 $1,664.21CY

Installation =x x  1,664.21

FactorUnit PriceQuantity Total

 16.51  1.1200 90.00

$1,664.21Subtotal for Section - 02

Section - 31

31  32   13   19 0003 Cement Stabilized Base Material8 $2,422.35TON

Installation =x x  2,422.35

FactorUnit PriceQuantity Total

 166.37  1.1200 13.00

$2,422.35Subtotal for Section - 31

Section - 32
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Contractor's Price Proposal - Detail Continues..

Work Order Title:

Work Order Number: 150285.00

Installation of Decorative Signs Phase II

Section - 32

32  13   13   33 0005 6" 4,500 PSI Concrete Paving Assembly9 $4,826.75SY

Installation =x x  4,826.75

FactorUnit PriceQuantity Total

 53.87  1.1200 80.00

32  92   23   00 0065 Up To 1,000 SF, St. Augustine Sod, Installed On Level Ground10 $3,719.61MSF

Installation =x x  3,719.61

FactorUnit PriceQuantity Total

 1,660.54  1.1200 2.00

$8,546.36Subtotal for Section - 32

Proposal Total

This total represents the correct total for the proposal.  Any discrepancy between line totals, 

sub-totals and the proposal total is due to rounding.

$52,082.62

The Percentage of NPP on this Proposal: %
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