

October 9, 2017 31558.06A

Charlie Sandberg
Parks and Recreation Director
City of Deer Park
710 E San Augustine St.
Deer Park, TX 77536

RE: Contractor Qualifications for Deer Park

Dear Mr. Sandberg:

We have had an opportunity to review the qualifications and references for the apparent low bidder, Tandem Services, LLC, for the Deer Park Girls Softball Renovations—Phase 1, located at 501 West X St., Deer Park.

Based upon the projects included in their qualifications proposal and references contacted, Tandem Construction is a qualified contractor for this project. The feedback to date from references has been limited, but positive. We were able to review two of the three project references. Attached is a copy of the notes from the phone interviews with the three low bidder's project references. Based on the phone interviews, Tandem Services recent experience and comparable project type experience with the City of Friendswood allows us to reach the conclusion they are qualified for this project.

Please call with questions.

Sincerely,

HALFF ASSOCIATES, INC.

Kolby Davidson, PLA Senior Project Manager

CC: File, Tim May, Jacob Zuniga, Tiffany McGallian Attached: Bid Tab, Reference Interview Notes (3 low bidders)



DEER PARK SPORTS FIELDS GIRLS SOFTBALL RENOVATION - PHASE 1

* Sold tell indicates when there was a discrepancy personant that Solden hand written train profile to talls colorated in south
The data shows under the Tallian in the difference between the horse follow. That and the second colorated float.
The data shows under the Tallian in the difference between the horse valent. That and the second colorated float.
The data was inclinated when the Solder filed in concept quantities (Figure 2014) and the second colorated float.
The data was inclinate when the Solder filed in concept quantities (Bay specific these was dark in common test forting).
**Bother made above the Solder filed in concept quantities (Bay specific the second filed float).
**Bother made above the Solder filed in Colorate (Bay specific the Solder So

Bern Dascristion No. Quantity Unit (sub-trained several)	Tander Unit	et Services Total	GWP Unit	ra Phillips Total	Cex Ce Unit	nmercial Total	Mills Developme Unit Price	nt & Construction Total	MLO Con Unit Price	truction Total	The Gora	ni ales Group Yotal	Gulf Coast Land Unit Price	or decape Services Total	Texas Wall & Unit Price	Landscape Total	Main Lane	industries Total	Jendon Ei Unit	o sterprise Total	Unit Ave	rage Total	Engineer	's Estimate Yoral
SCHEDULE NO. 100 - MISCELLANEOUS	Price	Price	Price	Price	Price	Price					Price	Price					Price	Price	Price	Price	Price	Price	Price	Price
Compliance with SIRPPP (including but not lethed to installation, maintenance and nend 100.00 1 LS diet presented, conceine suck website, consention entenion entenion, filter bibric tence, rook their deservice instancion and maintenance of GWIDDO. SURTIONAL SCHIZDLE NO. 200	\$30,000.00	\$30,000.00	\$6,000.00	\$6,000.00	\$22,000.00	\$22,000.00 \$22,000.00	\$15,305.00	\$15,305.00	\$14,430.78	\$14,430.79 \$14,430.79	\$16,032.90	\$14,022.90	\$130,000.00	\$130,000.00 \$130,000.00	\$14,000.00	\$14,000.00	\$60,000.00	\$60,000.00	\$40,000.00	\$40,000.00	\$34,776.87	\$34,776.87 \$34,776.87	\$15,000.00	\$15,000.00 \$15,000.00
SCHEDULE NO. 200 - GENERAL SITE GENOLIFON-STEWOOK																								
200.00 4,514 SV Remove and Oppose Concerns Pseument (including driveways and sidewalk, excluding non-manual state of Reinforced Concress Curb. 200.01 864 LF Remove and Discose 6' Reinforced Concress Curb.	\$6.50 \$2.00	\$29,177.00 \$1,708.00	\$12:00 \$3:00	\$50,569.00 \$2,562.00	\$5.30 \$5.27	\$22,460.62 \$4,500.58	\$13.10 \$3.54	\$55,203.40 \$2,681.56	\$7.90 \$0.59	\$33,290.60 \$503.86	\$2.42 \$0.77	\$10,197.00 \$657.58	\$7.00 \$6.00	\$29,498.00 \$6,126.00	\$6.00 \$6.00	\$25,294.00 \$5,124.00	\$8.00 \$1.00	\$33,712.00 \$854.00	\$12.50 \$1.00	\$62,675.00 \$864.00	\$7.88 \$2.88	\$23,606.65 \$2,656.96	\$5.00 \$5.00	\$21,070.00 \$4,270.00
200.00 1 LS Demolish Restrons / Concession Suiding	\$4.50 \$10,000.00	\$800.00 \$10,000.00	\$5.00 \$12,000.00	\$1,000.00 \$12,000.00	\$19.82 \$6,365.90	\$3,964.00 \$8,965.50	\$11.05 \$8,292.50	\$2,210.00 \$8,290.50	\$14.04 \$5,850.00	\$2,808.00 \$5,850.00	\$21.88 \$9,750.00	\$4,376.00	\$29.00 \$16,750.00	\$5,800.00 \$14,750.00	\$25.00 \$14,000.00	\$5,000.00 \$14,000.00	\$25.00 \$15,000.00	\$6,000.00 \$15,000.00	\$13.00 \$67,000.00	\$2,600.00 \$67,000.00	\$16.83 \$16,700.80	\$3,365.80	\$2.00 \$36,000.00	\$400.00 \$35,000.00
200.04 46 EA Remove and Dispose Mac Enructures (including but not limited to bleachers, bleacher canopies, cliquid canopies, cliquid temples, closer's stands, and batting cage netling). 200.05 5 EA Remove and Dispose Size including foundation and all size certain.	\$700.00 \$200.00	\$1,000,00	\$1,000.00	\$46,000.00	\$321.75 \$789.75	\$14,800.50	\$446.52	\$1,275.76	\$409.50	\$19,837.00	\$130.00 \$260.00	\$5,980.00	\$750.00 \$50.00	\$34,500.00	\$2,750.00	\$126,500.00 \$670.00	\$500.00 \$150.00	\$23,000.00	\$1,060.00	\$13,800.00	\$730.79 \$696.44	\$20,615.74	\$1,500.00	\$69,000.00 \$750.00
200.06 9 EA Demove, Store and Released Size.	\$360.00 \$270.00 \$2.00	\$3,150.00 \$7,090.00 \$8,364.00	\$300.00 \$1,800.00 \$9.00	\$2,700.00 \$34,200.00 \$37,602.00	\$796.39 \$345.15 \$2.88	\$6,357.51 \$6,557.65 \$12,032.64	\$\$10.30 \$962.00 \$3.83	\$4,592,70 \$16,278.00 \$16,001,74	\$707.86 \$877.50 \$1.17	\$6,370.65 \$16,672.50 \$4,898.26	\$260.00 \$410.53 \$2.80	\$2,340.00 \$7,600.07 \$11,698.40	\$125.00 \$1,500.00 \$4.00	\$1,125.00 \$29,500.00 \$16,712.00	\$360.00 \$460.00 \$6.00	\$3,150.00 \$8,550.00 \$20,890.00	\$200.00 \$1,500.00 \$2.00	\$1,800.00 \$28,500.00 \$8,356.00	\$200.00 \$110.00 \$1.60	\$1,800.00 \$2,090.00 \$6,684.90	\$371.95 \$832.52 \$3.43	\$3,238.59 \$15,817.84 \$14,322.18	\$250.00 \$200.00 \$3.50	\$2,250.00 \$3,800.00 \$14,623.00
200.09	\$35.00 \$3.00 \$100.00	\$1,050.00 \$1,215.00 \$200.00	\$1.75 \$1.75	\$900.00 \$709.75 \$200.00	\$239.42 \$5.99 \$3.94.73	\$7,152.60 \$356.40 \$629.46	\$82.90 \$6.10 \$219.00	\$2,697.00 \$2,065.50 \$608.00	\$11.70 \$0.73 \$68.50	\$351.00 \$295.65 \$117.00	\$65.00 \$6.50 \$130.00	\$1,960.00 \$2,632.50 \$290.00	\$90.00 \$12.00 \$50.00	\$2,700.00 \$4,860.00 \$100.00	\$75.00 \$15.00 \$360.00	\$2,250.00 \$6,075.00 \$700.00	\$4.00 \$4.00 \$350.00	\$1,660.00 \$1,620.00 \$700.00	\$1.10 \$1.10 \$100.00	\$900.00 \$445.50 \$200.00	\$72.00 \$5.01 \$197.22	\$2,160.06 \$2,027.43 \$374.46	\$5.00 \$1.00 \$400.00	\$150.00 \$405.00 \$800.00
200.12 113 LF Remove and Choose 12" RCP Storm Saver 200.13 1 EA Remove & Saltona Fire Hydrant	\$5.00 \$1,650.00 \$1,650.00	\$565.00 \$1,650.00 \$1,650.00	\$30,000.00 \$1,000.00	\$3,390.00 \$2,000.00 \$1,000.00	\$4.69 \$1,609.75 \$1,679.50	\$529.84 \$1,609.75 \$1,679.50	\$612 \$692.00 \$899.00	\$660.26 \$660.00 \$896.00	\$17.55 \$409.50 \$409.50	\$1,980.15 \$409.50 \$409.50	\$17.66 \$715.56 \$2,166.66	\$5,384.45 \$715.56 \$2,146.66	\$15.00 \$800.00 \$750.00	\$1,695.00 \$800.00 \$750.00	\$2,500.00 \$2,500.00 \$3,000.00	\$2,500.00	\$40.00 \$800.00 \$2,500.00	\$4,520.00 \$900.00 \$2,500.00	\$18.00 \$1,000.00 \$800.00	\$2,034.00 \$1,000.00 \$800.00	\$20.39 \$1,227.58 \$1,473.47	\$2,304.07 \$1,227.58 \$1,473.47	\$25.00 \$450.00 \$200.00	\$2,825.00 \$450.00 \$200.00
990.15 2 EA Semove and Discose Domestic Water Meter - Size I bishows 200.15 2,000 LF Semove and Discose 2*PVC Water Line or Smaller - Death Linicose 200.17 8 EA Semove and Discose Signion System per Factifichading all lines, wiring, values and file	\$1,650.00	\$3,0000 \$2,0500 \$2,40000	\$1,200.00 \$5.00 \$4,000.00	\$2,400.00 \$12,500.00	\$1,579.50 \$0.79 \$369.25	\$3,159.00 \$1,950.00 \$2,106.00	\$113.89 \$1.34 \$829.05	\$227.79 \$3,100.00 \$6,600.40	\$409.50 \$2.34 \$595.00	\$819.00 \$5,850.00 \$4,690.00	\$1,631.12 \$5.63 \$3,692.84	\$0,662.34 \$14,075.00	\$4.50	\$1,250.00 \$11,250.00 \$16,000.00	\$3,300.00 \$2.00 \$3,000.00	\$6,600.00 \$6,000.00 \$24,000.00	\$1,100.00 \$6.00 \$2,500.00	\$2,000.00	\$600.00 \$4.00 \$660.00	\$1,600.00 \$10,000.00 \$4,400.00	\$1,220.90 \$3.23 \$1,796.01	\$2,441.80 \$8,085.00 \$14,368.11	\$375.00 \$10.00 \$2,000.00	\$750.00 \$25,000.00 \$16,000.00
200.18 1,A34 IF Move and Despite English System per Heat procuring as lines, wring, values and the 200.18 1,A34 IF Move and Despit Sulstino Swale 200.19 2,365 Cy Excession, Including four not limited to employ and excelpting 3° of topsoil, place and	\$20.00 \$4.50	\$29,490.00	\$5.00	\$7,120.00	\$3.51 \$11.88	\$4,998.24 \$32,848.20	\$2.96 \$11.72 \$23.68	\$4,215.04	\$11.70 \$10.63 \$01.06	\$16,660.80	\$20.40 \$11.90 \$15.60	\$29,079.08	\$6.50 \$67.00	\$9,256.00	\$6.00	\$7,520.00	\$4.00	\$5,696.00	\$5.00	\$7,120.00 \$65,200.00	\$9.41 \$19.45 \$19.66	\$11,974.42 \$45,492.55	\$5.00 \$10.00 \$20.00	\$7,120.00 \$27,650.00
200.20 8,547 CV Incom Soil (blacement and compaction) UTELPES	4.545	\$12,442.50 \$162,383.00	\$22.00	\$38,710.00 \$198,034.00		\$155,042.58		\$204,102.36		\$179,999.80		\$134,016.96	\$17.00	\$129,665.00 \$145,299.00	30.00	\$35,945.00 \$170,940.00	\$25.00	\$55,300.00 \$213,675.00	\$25.00	\$213,675.00		\$176,717.77		\$170,940.00
20021 1792 LF 2 107 Pr.C Water Line, 2CH ell, Al Depths, Includes All Fittings and Valves, Complete In. 20022 18 LF Pr.C Water Line, C-900, CR 18, Class 226, All Depths, Includes All Fittings and Valves 20022 19 LF Pr.C Water Line, C-900, CR 18, Class 226, All Depths, Includes All Fittings and Valves 20022 19 LF Section Committee Line Complete In Place.	\$20.00	\$5,340.00 \$702.00	\$21.00 \$36.00	\$3,738.00 \$648.00	\$29.25 \$37.44	\$5,206.50 \$673.92	\$23.59 \$50.00	\$4,199.02	\$9.36 \$30.42	\$1,666.08 \$547.56	\$29.54 \$89.30	\$6,259.12 \$1,609.48	\$27.00 \$395.00	\$1,806.00	\$31.00 \$64.00	\$5,518.00	\$140.00	\$5,696.00	\$20.00 \$70.00	\$3,560.00	\$25.27 \$85.12	\$4,498.77 \$1,712.20	\$27.00 \$36.00	\$4,806.00
200.24 M IP gl Inigation Seews, SCH 40 PVC, Complete in Place 200.25 1 EA gl x 2" Service Saddle	\$17.00 \$34.00 \$790.00	\$1,258.00 \$1,296.00 \$760.00	\$10.00 \$12.00 \$2,750.00	\$760.00 \$649.00 \$2,750.00	\$12.50 \$14.00 \$760.50	\$105.00 \$754.00 \$760.50	\$34.42 \$33.00 \$2,727.00	\$1,807.08 \$1,792.00 \$2,727.00	\$10.34 \$14.68 \$175.50	\$762.72 \$776.50	\$22.80 \$24.60 \$262.11	\$1,689.42 \$1,009.40 \$242.11	\$36.00 \$50.00 \$1,725.00	\$2,664.00 \$2,700.00 \$1,725.00	\$12.00 \$12.00 \$750.50	\$740.00 \$648.00 \$750.50	\$45.00 \$35.00 \$1,000.00	\$1,890.00 \$1,890.00 \$1,000.00	\$18.00 \$20.00 \$3,000.00	\$1,000.00 \$1,000.00 \$3,000.00	\$20.61 \$23.90 \$1,391.06	\$1,525.07 \$1,292.11 \$1,291.06	\$25.00 \$30.00 \$850.00	\$1,850.00 \$1,620.00 \$960.00
200.26 19 LF	\$54.00 m in \$83.00 m in \$88.00	\$1,096.00	\$48.00 \$85.00	\$912.00 \$27,285.00 \$10,600.00	\$52.65 \$80.73 \$96.94	\$1,000.35 \$25,914.33	\$69.60 \$67.65 \$87.61	\$1,307.20 \$21,683.55 \$8,286.66	\$09.09 \$44.46 \$63.82	\$533.52 \$14,271.66	\$44.42 \$63.36	\$20,208.56	\$30.00	\$4,979.00	\$02.00 \$40.00 \$60.00	\$418.00 \$12,860.00	\$80.00 \$70.00	\$1,520.00 \$22,470.00	\$90.00 \$55.00	\$1,500.00	\$74.00 \$61.91	\$1,405.91	\$60.00 \$40.00 \$60.00	\$950.00 \$12,840.00
200.28 106 LF 20** HDPs, Storm Sewer, Rat MH-Rer, At Depths, includes seating and secretic Comparation Comparation (Comparation Comparation Comparatio	\$115.00	\$10,386.00	\$100.00 \$110.00	\$10,600.00	\$95.94 \$113.49	\$10,168.64	\$87.61	\$7,765.60	\$61.92 \$64.35	\$5,704.92 \$5,148.00	\$101.67 \$121.12	\$10,777.02	\$107.00 \$149.00	\$11,342.00 \$11,840.00	\$60.00	\$6,860.00 \$6,400.00	\$150.00 \$175.00	\$15,900.00	\$75.00 \$96.00	\$7,660.00 \$7,680.00	\$82.90 \$112.00	\$8,947.82 \$8,960.24	\$50.00 \$70.00	\$6,000.00
200.30 108 LF SF RCP, Soron Sawar, ASTM C-TR, CLASS II, 6'-6 Depth, All-Cust, Includes Seeding a Security Concession Differed 200.31 1 EA First Hydract Assembly, All Depth, Includes Appropriate Tee, 6' Gate Valve & Sex, 6' Lee and Disabilitation Conscioles Sex.	nd \$128.00 d \$5,760.00	\$13,824.00 \$5,760.00	\$65.00	\$9,180.00	\$125.19 \$5,616.00	\$13,520.52 \$5,616.00	\$109.96	\$11,875.69	\$10.20 \$15,034.50	\$7,591.60 \$15,094.50	\$109.72 \$3,559.40	\$11,949.76	\$259.00	\$27,972.00	\$60.00	\$8,720.00	\$60.00 \$7,000.00	\$9,720.00	\$70.00 \$4,600.00	\$7,560.00	\$113.71 \$6,200.69	\$12,290.36 \$6,293.69	\$50.00 \$5,000.00	\$5,400.00 \$5,000.00
200.32 4 EA Type 'A' Carse Year Complete in Place 200.33 689 UF Trench Safety System, 6-5' Depth, Complete in Place	\$1,690.00	\$6,720.00 \$598.80	\$2,200.00	\$8,800.00 \$2,495.00	\$1,608.00	\$4,552.00 \$583.83	\$2,699.10	\$10,556.40	\$2,340.00 \$2.34	\$9,340.00	\$4,679.50	\$18,694.00	\$3,275.00	\$13,100.00	\$1,800.00	\$7,000.00	\$2,000.00 \$3.00	\$1,697.00	\$2,600.00 \$5.00	\$10,400.00	\$2,554.56 \$2,72	\$10,339,24 \$1,258,79	\$1,500.00	\$10,000.00 \$499.00
Size Sizentical Size Sizentical Size Sizentical Size Sizentical Size Sizentical Size Sizentical	\$1,500.00	\$1,500.00	\$4,900.00	\$4,900.00	\$4,500.00	\$4,500.00	\$22,564.00	\$22,564.00 9000.00	\$2,665.00	\$2,825.00	\$5,609.50	\$5,609.50	\$8,700.00	\$8,700.00 \$1,200.00	\$5,500.00	\$5,500.00 \$1,100.00	\$6,000,00	\$6,000,00 \$1,000,00	\$5,000.00	\$5,000.00	\$6,619.95 \$6.17	\$6,619.95 \$1,601.05	\$5,000.00	\$5,000.00
200327 50 UP Conduct GEND 401 (617) 200328 4,800 UP Conduct GEND 401 (617) 20038 4,800 UP Conduct GEND 401 (71) 20038 4,800 UP Conduct GEND 401 (71)	30.85 56.15 56.50	\$307.50 \$307.50 \$31,200.00	\$24.00 \$10.00 \$10.00	\$1,200.00 \$1,200.00 \$48,000.00	\$3.43 \$3.68 \$3.68	\$171.50 \$17,664.00	\$3.74 \$4.00 \$4.07	\$197.00 \$19,200.00 \$19,200.00	\$2.90 \$3.90 \$1.50	\$146.50 \$15,984.00	921.46 \$21.38 \$11.38	\$1,072.50 \$54,004.00	96.00 96.00 96.00	\$100.00 \$100.00 \$11,000.00	\$00.28 \$00.76 \$10.76	\$1,014.00 \$1,014.00 \$61,649.00	\$17.00 \$17.00 \$9.00	\$650.00 \$43,200.00 \$25,600.00	\$20.00 \$10.50 \$10.50	\$1,000.00 \$1,000.00 \$60,400.00	\$12.50 \$7.57 \$6.61	\$624.90 \$624.90 \$36,312.00	\$11.50 \$12.50 \$12.50	\$675.00 \$60,000.00
200.46 1,190 IF Conduct GCD-0 60 (9-10") 200.41 S0 IF Conduct GCD-0 60 (9-10") 200.41 S0 IF Conduct GCD-0 40 (9-10") 200.41 S0 IF Conduct GCD-0 40 (9")	\$8.10 \$8.15 \$11.15	\$8,396.00 \$637.50 \$34110.00	\$14.05 \$56.00 \$11.76	\$16,298.00 \$2,500.00 \$35,685.65	\$5.97 \$6.43 \$9.76	\$4,609.20 \$301.50 \$36,664.60	\$6.39 \$7.00 \$9.07	\$7,412.40 \$360.00 \$360.00	\$12.40 \$14.98 \$9.11	\$14,384.00 \$749.00 \$27,917.41	\$14.96 \$47.19 \$17.40	\$17,553.60 \$2,359.50	\$14.00 \$15.00 \$10.00	\$16,240.00 \$750.00 \$27,60.00	\$15.00 \$44.62 \$50.00	\$17,400.00 \$2,251.00 \$39,760.00	\$11.00 \$36.00 \$35.00	\$12,760.00 \$1,600.00 \$30,600.00	\$14.00 \$44.00 \$10.00	\$16,240.00 \$2,200.00 \$38,200.00	\$11.58 \$27.40 \$11.14	\$13,429.32 \$1,368.85 \$3,468.76	\$16.50 \$17.00 \$7.00	\$19,140.00 \$860.00 \$21,690.00
2004 1 1270 UF Conductor (NO. 190) (Washing) 20041 1270 UF Conductor (NO. 19) (Insulted) 20044 50 UF Conductor (NO. 1) (Insulted)	\$3.55 \$2.45	\$4,508.50 \$122.50	\$5.67 \$16.00	\$7,200.90 \$700.00	\$3.66 \$2.58	\$4,648.20 \$129.00	\$3.99 \$2.81	\$5,067.30 \$140.50	\$4.21 \$2.16	\$5,346.70 \$106.00	\$6.15 \$12.22	\$7,810,50 \$611,00	\$6.90 \$4.00	\$7,490.00 \$200.00	\$6.00 \$12.00	\$7,620.00 \$600.00	\$5.00 \$10.00	\$6,360.00 \$600.00	\$5.60 \$11.00	\$7,112.00 \$550.00	\$4.97 \$7.32	\$6,315.71 \$366.10	\$4.00 \$3.00	\$7,620.00 \$150.00
20046 14386 D Conductor INO 6 Receipted 20046 14486 E Conductor INO 6 Receipted 20047 14200 E Conductor INO 10 Insulated	\$0.95 \$0.95 \$0.95	\$13,871.25 \$8,926.50	\$1.06 \$1.06 \$0.86	\$19,974.60 \$13,957.60	\$0.97 \$0.97 \$0.94	\$16,090.65 \$16,090.65	\$0.94 \$0.99	\$17,385.30 \$17,385.30	\$1.46 \$1.24	\$27,002.70 \$20,125.20	\$1.49 \$1.22 \$0.96	\$22,563.90 \$13,967.00	\$1.00 \$1.00 \$0.90	\$22,194.00 \$14,607.00	\$1.50 \$1.50 \$1.00	\$27,342.50 \$27,342.50 \$16,230.00	\$1.00 \$1.00 \$1.00	\$18,495.00 \$19,230.00	\$1.15 \$0.80	\$21,269.25 \$12,994.00	\$1.12 \$0.85	\$20,658.92 \$13,860.42	\$1.90 \$1.90 \$1.70	\$33,291.00 \$37,691.00
2004 1 DA GROUND Row with Thereins 20050 18 DA GROUND ROW WITH 20050 19 DA GROUND ROW WITH 20	\$65.00 \$65.00	\$650.00	\$1,000.00 \$211.11	\$1,000.00 \$3,799.99	\$651.07 \$909.98	\$651.07 \$16,721.64	\$600.75 \$1,012.70	\$600.75 \$18,228.60	\$175.50 \$351.00	\$176.50 \$6.318.00	\$1,157.00 \$213.42	\$1,157.00	\$900.00 \$275.00	\$900.00 \$4,960.00	\$1,100,00 \$210,00	\$1,100.00	\$100.00 \$176.00	\$900.00	\$1,060.00	\$1,060.00	\$838.43 \$364.22	\$809.40 \$6,555.90	\$1,000.00	\$1,000,00 \$4,365,00
20032 1 EA Gabrer of Gabrer recessor 20033 1 EA Main Disc	\$2,090.00 \$4,550.00	\$2,060,00	\$26,000.00 \$5,700.00	\$24,000.00 \$5,700.00	\$7,757.90 \$6,272.75	\$7,757.60 \$6,272.75	\$8,584.00 \$5,676.00	\$8,584.00 \$5,676.00	\$10,530.00	\$10,530.00	\$26,864.50 \$6,366.00	\$06,864.50	\$16,700.00 \$7,600.00	\$16,700.00 \$7,600.00	\$25,500.00 \$6,000.00	\$25,500.00 \$6,000.00	\$25,000.00 \$5,000.00	\$25,000.00	\$27,500.00 \$5,700.00	\$27,500.00	\$17,651.64	\$17,651.64 \$5,893.69	\$8,000.00 \$7,500.00	\$8,000.00 \$7,500.00
200354 1 BA Panel H (2-accion) 200355 1 BA Conest (SMR) 200356 1 BA 112.9C/IA	\$6,940.00 \$4,940.00	\$600.00 \$4,940.00	\$540.00 \$7,800.00	\$640.00 \$7,800.00	\$1,491.75 \$1,607.40	\$1,491.75 \$1,997.40	\$4,492.00 \$11,170.50	\$4,492.00 \$1,170.50	\$475.02 \$4,96.08	\$175.02 \$6,580.08	\$442.00 \$462.00 \$8,307.00	\$442.00 \$442.00 \$8,307.00	\$1,300.00 \$1,300.00	\$1,300.00 \$1,300.00 \$8,900.00	\$450.00 \$450.00 \$7,850.00	\$450.00 \$7,650.00	\$350.00 \$6,500.00	\$350.00 \$6,500.00	\$400.00 \$7,650.00	\$400.00 \$400.00 \$7,660.00	\$1,040.00 \$7,560.50	\$1,040.06 \$1,040.08 \$7,563.50	\$1,500.00 \$8,500.00	\$1,500,00 \$1,500,00 \$6,500,00
200.00 1 NA TYSE 200.00 10 Conduit GCND 40 (11 UR2)	\$790.00 \$6.50	\$760.00 \$2,275.00	\$1,650.00 \$17,71	\$1,650.00 \$6,196.50	\$779.00 \$3.68	\$779.00 \$1,298.00	\$1,735.00	\$1,735.00 \$1,400.00	\$775.71 \$2.63	\$77671 \$82050	\$1,605.50 \$17.48	\$1,605.50 \$6,119.00	\$2,900,00	\$2,900.00 \$2,275.00	\$1,600.00 \$19.50	\$1,600.00	\$1,200.00 \$14.00	\$1,200.00 \$4,900.00	\$1,500.00 \$16.00	\$1,500.00	\$1,452.52 \$10.50	\$1,452.52 \$3,875.00	\$10,700.00 \$12,50	\$10,750.00 \$4,375.00
20040 1340 D Conductor NO. 191 (1914) 201 20141 60 D Conductor NO. 191 (1914) 191 20040 1,860 D Conductor (NO. 8) (Insulated (At 1)	\$7.50 \$0.80	\$3,375.00	\$17.11 \$179	\$7,699.50 \$2,598.80	\$4.01 \$0.97	\$1,804.50 \$1,270.20	\$4.37 \$0.34	\$1,966.50 \$1,372.40	\$9.59 \$1.66	\$4,315.50 \$1,530.00	\$17.49 \$1.76	\$7,670.50 \$2,569.60	\$8.50 \$1.20	\$3,825.00 \$1,762.00	\$17.00 \$2.00	\$7,660.00 \$2,860.00	\$14.00 \$2.00	\$6,300.00 \$2,900.00	\$1600 \$160	\$7,200.00 \$2,306.00	\$11.56 \$1.40	\$5,200.65 \$2,044.00	\$14.50 \$1.61	\$6,525.00 \$2,350.60
20045 4 5A Lighting (PARL Lighting pole, single head fishers, 150 was LED type fit area (plm) 20045 4 5A Lighting (PARL Lighting pole, single head fishers, 150 was LED type fit area (plm) 20045 4 5A Lighting (PARL Lighting pole, single head fishers, 150 was LED type fit area (plm)	\$3,605.00 \$3,605.00	\$14,420.00 \$14,420.00	\$6,600.00 \$6,850.00	\$26,400.00 \$27,400.00	\$4,680.00 \$4,680.00	\$18,720.00 \$18,720.00	\$1,736.97 \$3,791.72	\$6,907.69	\$6,962.00 \$6,962.00	\$26,208.00	\$7,965.93 \$8,271.25	\$31,783.72 \$33,085.00	\$11,520.00 \$11,520.00	\$46,060.00 \$46,060.00	\$4,500.00 \$7,000.00	\$26,000.00 \$26,000.00	\$6,500.00 \$6,500.00	\$22,000.00 \$22,000.00	\$4,200.00 \$4,500.00	\$24,900.00 \$26,000.00	\$6,002.99 \$6,406.00	\$24,391.96 \$25,703.99	\$2,350.00	\$9,400.00 \$9,400.00
AND STATE OF THE S	42,7000	\$11,500.00 \$659,369.70	2,000	\$994,383.33	2,2800	\$639,846.52	8,00.0	\$738,691.56	a,u.u	\$761,946.07	80,0000	\$879,517.07	#1,00000	\$1,000,666.50	26,700.00	\$1,000,479.00	2,2000	\$15,000.00 \$913,964.00	20,000	\$16,800,00 \$855,421.45	#,rai.i.	\$15.514.34 \$860,248.53	2,202	\$892,529.10
200.00 3,362 SY # Reinforced Concerns Sidewalk. Comclete in Place 300.01 2,651 SY P Reinforced Concerns Powerners. Comclete in Place 300.02 4,192 SY P Reinforced Concerns Powerners. Comclete in Place	\$42.00 \$41.00 \$43.00	\$158,004.00 \$84,091.00 \$203,906.00	\$54.00 \$54.00 \$58.00	\$203,148.00 \$110,754.00 \$275,036.00	\$51.41 \$45.50 \$50.80	\$193,404.42 \$93,320.50 \$240,893.60	\$52.80 \$54.21 \$56.48	\$198,633.60 \$111,184.71 \$267,828.16	\$61.90 \$62.45 \$64.03	\$232,867.80 \$128,084.96 \$303,690.26	\$70.40 \$40.19 \$44.63	\$364,844.80 \$86,531.69 \$211,635.40	\$45.00 \$50.00 \$58.00	\$169,290.00 \$102,650.00 \$275,006.00	\$47.00 \$60.00 \$63.00	\$176,814.00 \$102,550.00 \$251,326.00	\$81.00 \$86.00 \$91.00	\$304,722.00 \$176,396.00 \$431,522.00	\$58:00 \$60:00 \$70:00	\$218,196.00 \$123,060.00 \$321,940.00	\$54.54 \$54.64 \$58.89	\$211,962.46 \$111,861.29 \$279,275.36	\$45.00 \$60.00 \$65.00	\$169,290.00 \$102,560.00 \$260,810.00
300.00 118 SY P Reinforced Concent Payerners Complete in Place 30.004 1,366 UF SY Reinforced Concent Cuts Concente in Place 900.05 9,007 CC Thursdid Of Por Nac Cases Paying Systems (Fig. 42 Y x 187), block #TG-000C (Full section	\$57.50 \$4.00 \$6.50	\$6,785.00 \$5,494.00	\$62.00 \$5.00	\$7,316.00 \$6,790.00 \$14,549.00	\$71.77 \$5.15 \$5.00	\$8,468.86 \$6,983.40 \$01,676.50	\$62.11 \$6.29 \$9.82	\$7,028.98 \$11,241.24 \$16,715.34	\$71.59 \$4.42 \$9.61	\$6,467.62 \$6,980.52	\$67.34 \$5.20 \$9.58	\$7,946.12 \$7,061.20	\$60.00 \$8.00	\$7,080.00 \$10,848.00	\$61.00 \$7.00	\$7,198.00 \$8,492.00	\$96.00 \$3.00	\$11,329.00 \$4,069.00 \$43,644.00	\$80.00 \$5.00	\$9,440.00 \$6,790.00 \$94.601.60	\$68.93 \$6.51 \$8.29	\$8,123,96 \$7,466,14 \$30,143,46	\$65.00 \$4.00 \$10.00	\$7,670.00 \$5,424.00 \$36,920.00
200.06 123 EA Concente Wheelshoos Striping Including but not limited to pavement preparation for painting and painting of pain	\$65.00 ing 10 \$5,500.00	\$7,995.00	\$65.00	\$7,896.00	\$64.35	\$7,915.06 \$6,201.00	\$89.28	\$10,991.44	\$71.37 \$6,822.37	\$6,778.51	\$4,719.00	\$7,995.00	\$100.00	\$12,300.00	\$110.00	\$13,500.00	\$200.00	\$24,600.00	\$67.00	\$8,241.00	\$89.70	\$11,033.10	\$85.00	\$10,455.00
arcase this sincepa and dispretional sincepal	\$190.00	\$47,310.00	\$190.00	\$47,310.00	\$189.54	\$48,191.46	\$275.31	\$66,552.19	\$204.76	\$50,962.75	\$229.42	\$67,125.58	\$225.00	\$64,025.00	\$250.00	\$62,250.00	\$220.00	\$54,790.00	\$170.00	\$42,290.00	\$214.90	\$53,485.70	\$175.00	\$43,575.00
200.08 289 LIDIG security of the control and outcome constraints in more. 500.06 12,073 Sy binds Subgression (including proof-rolling, mixing stabilizer or scarbying and neutronics in solid. or & SCTEAT Mixing. 500.070 N. SCREDOLE NO. 300.00	\$4.50	\$56,578.50 \$595,597.60	\$4.50	\$54,578.50 \$754,465.50	\$5.27	\$66,259.71 \$690,314.52	\$2.36	\$29,672.28 \$750,412.56	\$5.48	\$68,900.01 \$849,131.96	\$3.98	\$50,040.54 \$792,791.85	\$5.50	\$69,151.50 \$749,726.50	\$13.00	\$163,449.00 \$805,542.60	\$6.00	\$75,438.00 \$1,135,488.00	\$5.60	\$70,408.00 \$853,947.30	\$6.62	\$70,647.69 \$793,635.76	\$5.00	\$62,665.00 \$719,009.00
SCHEDULE NO. 400 - SITE HARDSCAPE 400.00 2 EA Colleptible Sollards - Double Florand, Part #CHS (Manufactured by Traffic quard Direct, In	E-0F \$1,400.00	\$2,800.00	\$1,100.00	\$2,000.00	\$982.10	\$1,964.20	\$1,274.20	\$2,548.40	\$850.59	\$1,701.18	\$2,796.10	\$5,452.20	\$300.00	\$600.00	\$1,150.00	\$2,300.00	\$1,200.00	\$2,400.00	\$890.00	\$1,980.00	\$1,197.30	\$2,294.60	\$1,250.00	\$2,500.00
### ADD ### AD	\$600.00 \$35.00 (a) \$18.00	\$2,400.00 \$1,785.00 \$26,280.00	\$600.00 \$18.00	\$2,400.00 \$969.00 \$23,580.00	\$139.70 \$39.15 \$16.97	\$514.90 \$1,996.65 \$24,776.20	\$637.76 \$63.77 \$32.28	\$2,551,00 \$3,252,27 \$47,128,80	\$260.50 \$16.04 \$31.59	\$1,170.00 \$716.04 \$46,121.40	\$1,040,00 \$82,84 \$34,53	\$4,160.00 \$4,234.84	\$20.00 \$20.00 \$18.00	\$1,200.00 \$1,000.00 \$26,260.00	\$1,180,00 \$35,00 \$42,00	\$4,790.00 \$1,785.00 \$61,300.00	\$600.00 \$48.00	\$2,000.00 \$2,448.00 \$43,800.00	\$15.00 \$15.00 \$29.50	\$3,280.00 \$765.00 \$43,070.00	\$606.90 \$37.18 \$27.59	\$2,439.58 \$1,896.18	\$500.00 \$12.00 \$90.00	\$2,000,00 \$612,00
400.04 2,182 EA If Nr. Chain Link Fence (includes furnishing and installing all fencing materials, except gar	\$28.00	\$61,096.00	\$26.00	\$54,732.00	\$20.77	\$45,320.14	\$34.00	\$74,198.00	\$45.60	\$89,564.66	\$50.06	\$109,200.02	\$28.00	\$61,096.00	\$45.00	\$99,190.00	\$47.00	\$102,554.00	\$31.00	\$67,642.00	\$35.55	\$77,591.37	\$35.00	\$76,370.00
400.06 604 LF stirt, Chain Link Fence (includes familiting and installing all fencing materials, except gr 400.06 90 LF R N. Chain Link Fencing with sizes (includes familiting and installing all fencing materials accomme	98.00 \$32.00	\$29,712.00 \$2,880.00 \$17,875.00	\$39.00 \$39.00	\$20,592.00 \$3,510.00	\$29.53 \$36.61	\$18,426.72 \$3,474.90	\$47.55 \$45.54	\$29,671.20 \$4,096.60	\$74.88 \$79.56	\$46,725.12 \$7,160.40 \$13,689.00	\$80.60 \$88.00 \$1,159.09	\$51,542.40 \$7,927.20	\$40.00 \$67.00	\$24,960.00 \$5,130.00 \$28,600.00	\$85.00 \$47.00	\$69,290.00 \$4,230.00 \$11,060.00	\$78.00 \$84.00	\$48,672.00 \$7,560.00	\$43.40 \$41.70	\$27,081.60 \$3,753.00	\$66.20 \$66.25	\$35,066.30 \$4,972.41	\$82.00 \$40.00	\$51,168.00
400.07 13 EA 61 is - Double Chain Link Gase (6.51 Lead) full furnishing of all masorials) 400.08 2 EA 87 to Chain Link Double Gase with sizes (91 Lead) (includes furnishing and installing all gas manufalls)	\$1,375.00 \$1,625.00 as \$1,440.00	\$17,875.00 \$3,250.00 \$7,200.00	\$650.00 \$885.00	\$7,150.00 \$1,770.00 \$3,750.00	\$409.50 \$702.00 \$555.75	\$5,303.50 \$1,404.00 \$2,778.75	\$1,313.70 \$2,349.40 \$2,000.00	\$17,078.10 \$4,698.80 \$10,000.00	\$1,053.00 \$1,111.50 \$1,093.96	\$13,689.00 \$2,223.00 \$5,489.75	\$1,159.09 \$1,298.25 \$1,215.50	\$15,068.17 \$2,476.50 \$6,077.50	\$2,000.00 \$3,000.00 \$2,660.00	\$28,600.00 \$6,000.00 \$13,250.00	\$850.00 \$1,975.00	\$11,050.00 \$3,860.00 \$7,750.00	\$1,100.00	\$14,300.00 \$2,400.00 \$6,750.00	\$1,200.00 \$2,150.00 \$1,825.00	\$15,600.00 \$4,300.00 \$9,125.00	\$1,121.00 \$1,623.62 \$1,423.02	\$14,572.38 \$3,247.23 \$7,115.10	\$1,500.00 \$1,500.00 \$1,500.00	\$14,300.00 \$3,000.00 \$7,500.00
400.09 S EA If Rr. Chain Lies Double Gare (EST Leaf) (Includes furnishing and immilting all gare manning 400.10 1 EA If Rr. Chain Lies Double Gare (107 Leaf) (full furnishing of all maserials)	\$1,690.00	\$7,200.00	\$750.00	\$1,000.00	\$848.25	\$849.25	\$2,796.50	\$10,000.00	\$1,000.00	\$1,404.00	\$1,656.10	\$1,556.10	\$1,800.00	\$1,800.00	\$1,660.00	\$7,760.00	\$1,150.00	\$5,750.00	\$1,825.00	\$9,125.00 \$2,500.00	\$1,803.49	\$7,115.10	\$2,000.00	\$7,500.00
400.11 6 EA 20° ft. Chair Link Sackstep (Includes furnishing and installing all fencing materials, exceptions). 400.12 12 EA Depart for Locking but not limited to chair-link fencing player gate, and shade fabric cover death. 400.13 2 EA Strong Capus, Part K GERITTN-60° - Tension Double Tunnel Netting System.	\$8,420.00 per \$6,700.00	\$56,520.00 \$68,400.00	\$4,300.00	\$53,400.00	\$8,121.50 \$3,685.50	\$48,789.00 \$44,226.00	\$15,726.00 \$5,432.10	\$94,356.00	\$20,124.00 \$5,762.26	\$120,744.00 \$69,147.00	\$22,304.10 \$6,402.28	\$100,824.60	\$36,975.00	\$221,850.00 \$115,200.00	\$12,500.00	\$75,000.00	\$20,000.00	\$120,000.00	\$11,960.00	\$71,700.00 \$67,600.00	\$16,603.06	\$99,618.36 \$79,778.56	\$5,950.00 \$7,000.00	\$35,700.00
400.13 2 EA Sunting Cages, Part M. GRATTN-GD - Tension Double Tunnel Netting System 400.14 12 EA Player Sendine (12** will acknow and Smith, Part RES C SC\$1200	\$20,530.00 \$250.00	\$41,060.00 \$3,000.00	\$20,500.00	\$41,000.00 \$14,400.00		\$60,600.00 \$6,318.00	\$22,894.00 \$255.10	\$45,788.00 \$3,061.20	\$26,736.84 \$234.00	\$52,479.68 \$2,808.00	\$29,706.96 \$780.00	\$9,960.00	\$9,600.00	\$18,200.00 \$6,000.00	\$47,000.00	\$94,000.00	\$35,000.00 \$600.00	\$6,000.00	\$20,000.00 \$650.00	\$40,000.00	\$25,726.78 \$510.56	\$51,453.56 \$6,126.72	\$40,605.00 \$300.00	\$81,210.00
Machine Mach	\$500.00	\$6,000.00	\$1,600.00	\$19,200.00	\$1,380.00	\$16,560.00	\$2,551.00	\$30,612.00	\$3,790.80	\$45,489.60	\$1,300.00	\$15,600.00	\$1,800.00	\$21,600.00	\$2,450.00	\$29,400.00	\$2,000.00	\$24,000.00	\$2,900.00	\$27,600.00	\$1,967.18	\$23,606.16	\$3,000.00	\$36,000.00
90.179 JSFS SF SE Science field Science Design of Design ACTIONALISM 400.179 JSFS SF SE Science field Science Design of Design Action SF SE	\$24.85 \$250.00	\$196,687.75	\$1620	\$129,229.00	\$25.17 \$1,170.00	\$199,220.55	\$27.45 \$637.75	\$217,596.75	\$44.96	\$7,020.00	\$20.37	\$161,228.56	\$15.00	\$118,725-00	\$21.00	\$166,215.00 \$6,300.00	\$1800	\$150,385.00	\$24.00	\$189,960.00	\$23.80 \$829.78	\$189,369.09	\$34.00	\$299,110.00
Signage stoken forman forman 400.19 1 CA Declarior Passas Solitoria, Solitoria No. 600.	\$3,500.00	\$3,500.00	\$3,000.00	\$3,000.00	\$1,755.00	\$1,755.00	\$1,700.00	\$1,700.00	\$0.00	\$0.00	\$1,605.00	\$1,996.00	\$4,000.00	\$4,000.00 \$729.911.89	\$1,800.00	\$1,800.00 \$768,150.00	\$600.00	\$500.00 \$744,568.00	\$1,550.00	\$1,550.00	\$1,974.00	\$1,974.00	\$1,000.00	\$1,000,00 \$792,679.00
SCHEDULE NO. 500 - REVEG / LANDSCAPE / IRRIGATION				potentia						300,000		\$10,020												
500.00 1 LS Complete Automatic Inigration System for Fleids (including booter pump, excluding back securities of means and many for the first property of the	\$138,530.00	\$138,530.00	\$120,000.00 \$5.25	\$120,000.00 \$100,800.00	\$99,500.00	\$99,500.00 \$74,890.00	\$17,496.26	\$87,496.26 \$199,489.00 \$30,802.80	\$80,870.40 \$4.50 \$1.047.60	\$80,870.40	\$122,089.50 \$7.69 \$4.723.37	\$102,089.50 \$147,648.00 \$39,343.00	\$84,000.00 \$4,50 \$5,700.00	\$84,000.00 \$86,400.00 \$34,000.00	\$101,000.00 \$9.85 \$2,900.00	\$101,000.00 \$189,120.00 \$17,400.00	\$150,000.00 \$6.00 \$1,800.00	\$150,000.00 \$115,200.00 \$10,800.00	\$118,000.00 \$14.00 \$1,200.00	\$118,000.00 \$268,800.00 \$7,200.00	\$110,149.62 \$7.06 \$2.901.62	\$110,149.62 \$135,513.60 \$17,409.70	\$115,000.00 \$5.60 \$4,850.00	\$115,000.00 \$107,520.00 \$29,100.00
	\$4.50 \$1.800.00	\$86,400.00	\$2,100.00										\$6.00	£445,000,00	\$6.00	\$96,000,00	60.00		\$4.00				\$3.50	\$67,200.00
500.03 6 AC Hedensich Common Bermale (includes installation and establishment 500.03 19.900 SY Fall-Strass Goldon, TF-119, Fall-Strass Goldon,	\$4.50 \$1,800.00 \$6.00	\$86,400.00 \$10,800.00 \$115,200.00 \$350,939.00	\$2,100.00	\$12,600.00 \$86,400.00 \$319,800.00	\$4.68	\$89,856.00 \$273,965.00	\$6,133.80 \$6.32	\$121,944.00 \$439,121.06	\$4.39	\$84,298.00 \$263,843.40	\$3.65	\$73,900.00 \$371,997.72		\$319,600.00		\$403,520.00	200	\$391,200.00		\$80,640.00 \$474,640.00	\$5.09	\$97,804.80 \$360,876.72		2210,000.00
SUBTOTAL SCHEDULE NO. 500: SCHEDULE NO. 600 - BULEDINGS 600.00 \$ 1.0 Curton Concession/Restroom Suiding four Architectural drawings with subgrade preparation.	\$4.50 \$1,800.00 \$6.00		\$2,100.00 \$4.50 \$625.00	\$12,600.00 \$86,400.00 \$218,800.00	\$1,611.00 \$4.68 \$515,100.00	\$89,866.00 \$272,965.00 \$515,100.00	\$6.32	\$121,346.00 \$439,121.06 \$490,334.00	\$4.29	\$84,290.00 \$203,843.40 \$204,900.47	\$3.85	\$17,900.00 \$371,907.72 \$604,425.00	\$608,500.00	\$319,800.00	\$650,000.00	\$403,500.00	\$400,000.00	\$191,200.00	\$800,000.00	\$80,640.00 \$474,640.00 \$800,000.00	\$6.09	\$97,804.80 \$340,874.72 \$470,444.45	\$375,000.00	\$275,000.00
SCHEDILE NO. 600 - BULDANDS 600.00 1 1 G Overon Concession/Removes Building (per Architectural drawings with subgrade preparation of the Concession State (Concession State (\$4.00 \$1,000.00 \$6.00 ation \$340,000.00 at \$20,520.00	\$10,800,00 \$115,200,00 \$350,930,00 \$340,530,00 \$30,530,00	\$2,700.00 \$4.50 \$625.00 \$85,000.00	\$35,000.00	\$1,011.00	\$59,500.00	\$6.32	\$439,131.06 \$439,131.06 \$480,334.00 \$26,832.00	\$4.39 \$384,600.47 \$27,662.24	\$27,462.24	\$3.85 \$684,425.00 \$49,875.80	\$49,875.80	\$538,500.00 \$60,000.00	\$60,000.00	\$650,000.00	\$60,000.00	\$400,000.00	\$30,000.00	\$800,000.00 \$60,000.00	\$80,000.00 \$874,646.00 \$800,000.00 \$60,000.00	\$6.09 \$470,444.45 \$39,990.00	\$29,930.00	\$375,000.00	\$35,000.00
CONTROL NO. 000-2014/2000 CONTROL COMMISSION OF THE CONTROL OF THE CONTR	\$4.50 \$1,000.00 \$6.00 \$60.00 \$30,500.00	\$10,0000 \$115,0000 \$350,9300 \$360,530.00 \$30,530.00		\$35,000.00 \$35,625.00		\$58,500.00 \$574,600.00	\$632	\$430,131.06 \$430,131.06 \$480,334.00 \$26,832.00 \$517,366.00		\$27,462.34 \$412,392.74	\$49,075.00	\$49,875.80		\$60,000.00		\$20,000.00		\$10,000.00		\$60,000.00 \$860,000.00	\$20,000.00	\$39,830.00 \$519,374.45		\$35,000.00
INCOMES LES ON ON PRINCIPATION Consecution of the studies of t	\$4.50 \$1,600.00 \$6.00 \$6.00 \$340,520.00 \$340,520.00	\$10,000,00 \$115,200,00 \$350,000,00 \$240,500,00 \$271,660,00 \$241,000,00 \$241,000,00		\$35,000.00 \$35,625.00 \$84,000.00 \$84,000.00		\$59,500.00 \$574,600.00 \$84,000.00 \$84,000.00	\$632	\$439,131.06 \$439,131.06 \$480,334.00 \$26,932.00 \$517,366.00 \$34,000.00 \$44,000.00		\$37,462.34 \$412,392.71 \$84,000.00 \$84,000.00	\$49,075.00	\$49,075.30 \$734,306.80 \$84,000.00 \$84,000.00		\$60,000.00 \$590,500.00 \$64,000.00 \$64,000.00		\$20,000.00 \$\$70,600.00 \$84,000.00 \$84,000.00		\$43,000.00 \$438,000.00 \$84,000.00 \$84,000.00		\$60,000.00 \$840,900.00 \$84,000.00 \$84,000.00	\$20,000.00	\$39,830.00 \$590,374.45 \$84,000.00 \$84,000.00		\$35,000.00 \$410,000.00 \$84,000.00 \$84,000.00
Control of the Cont	sa,530.00	\$10,000,00 \$115,200,00 \$350,193,60 \$140,530,00 \$20,530,00 \$271,640,60 \$84,000,00 \$24,000,00 \$24,000,00 \$24,000,00	\$86,000.00	\$35,000.00 \$35,635.00 \$84,000.00 \$44,000.00 \$2,666,749.03 A++\$55000.00	\$69,500.00	\$68,500.00 \$574,600.00 \$84,000.00 \$44,000.00 \$2,788,862.70 a++\$50.01	\$490,234.00 \$490,234.00 \$34,902.00	\$127,344.00 \$439,131.06 \$480,304.00 \$26,802.00 \$517,344.00 \$84,000.00 \$31,202,367.88 0 + \$37.88	\$27,612.34 \$84,000.00	\$27,462.26 \$412,382.71 \$84,000.00 \$84,600.00 \$3,210,721.00 \$1,267.60	\$84,000.00	\$49,075.00 \$734,306.00 \$64,000.00 \$44,000.00 \$3,565,663.12 a = \$256.54	\$84,000,00	\$60,000.00 \$64,000.00 \$64,000.00 \$3,650,604.00	\$20,000.00	\$20,000.00 \$570,000.00 \$84,000.00 \$84,000.00 \$3,665,694.00	\$90,000.00	\$30,000.00 \$436,000.00 \$84,000.00 \$84,000.00 \$3,759,224.00 \$1,200.00	\$60,000.00	\$60,000.00 \$840,000.00 \$84,000.00 \$44,000.00 \$3,879,135.25	\$39,990.00	\$39,830.00 \$519,374.45 \$94,000.00 \$84,800.00 \$3,314,532.83		\$35,000.00 \$413,000.00 \$84,000.00 \$84,000.00 \$33,201,828.10
Control of the Cont	\$4.00 \$1.00.00 \$4.00 \$4.00 \$3.00,500.00 \$30,500.00 \$94,000.00	\$10,000,00 \$115,200,00 \$350,000,00 \$240,500,00 \$271,660,00 \$241,000,00 \$241,000,00		\$35,000.00 \$35,625.00 \$84,000.00 \$84,000.00	\$69,500.00	\$59,500.00 \$574,600.00 \$84,000.00 \$84,000.00	\$632	\$439,131.06 \$439,131.06 \$480,334.00 \$26,932.00 \$517,366.00 \$34,000.00 \$44,000.00		\$37,462.54 \$412,382.71 \$84,000.00 \$84,000.00 \$3,210,721.00 \$1,507.64.38	\$49,075.00	\$49,075.30 \$734,306.80 \$84,000.00 \$84,000.00		\$60,000.00 \$994,000.00 \$94,000.00 \$1,000,004.00		\$20,000.00 \$\$70,600.00 \$84,000.00 \$84,000.00		\$43,000.00 \$438,000.00 \$84,000.00 \$84,000.00		\$60,000.00 \$840,900.00 \$84,000.00 \$84,000.00	\$20,000.00	\$39,830.00 \$590,374.45 \$84,000.00 \$84,000.00	\$95,000.00	\$35,000.00 \$410,000.00 \$84,000.00 \$84,000.00
Contract to the Inchmise	sa,530.00	\$10,000,00 \$152,000,00 \$154,000,00 \$20,000,00 \$20,000,00 \$24,000,00 \$24,000,00 \$20,000,00 \$20,000,00 \$20,000,00	\$36,000.00 \$84,000.00 \$45,000.00	\$35,000.00 \$35,635.00 \$84,000.00 \$45,000.00 \$45,000.00 \$45,000.00	\$69,500.00	\$68,500.00 \$574,600.00 \$84,000.00 \$84,000.00 \$2,788,602.70 \$63,100.00 \$452,700.00	\$490,334.00 \$490,334.00 \$96,982.00 \$94,000.00 \$158.00 \$493,660.20	\$490,194.00 \$490,191.06 \$480,191.00 \$26,902.00 \$547,566.00 \$44,000.00 \$44,000.00 \$1,202.067.88 \$1,202.067.88 \$1,200.00 \$1,200.00 \$1,000.00	\$27,662.24 \$84,000.00 \$17,544.38 \$28,600.47	\$27,462.56 \$412,392.79 \$84,000.00 \$34,000.00 \$3,310,721.00 \$4,500.00 \$57,544.38	\$44,000.00 \$84,000.00 \$14,273.64 -\$447,540.00	\$49,075.00 \$754,300.00 \$64,000.00 \$44,000.00 \$3,565,663.12 4 - \$566.54 \$14,273.64 4567,540.00	\$60,000.00 \$84,000.00 \$25,000.00 \$511,500.00	\$60,000.00 \$596,500.00 \$64,000.00 \$1,650,604.00 \$25,000.00	\$20,000.00	\$20,000.00 \$279,000.00 \$24,000.00 \$24,000.00 \$3,665,624.00 \$12,000.00	\$10,000.00	\$10,000.00 \$438,000.00 \$44,000.00 \$44,000.00 \$1,759,221.00 \$12,000.00 \$400,000.00	\$60,000.00	\$60,000.00 \$64,000.00 \$64,000.00 \$3,879,135.35 \$175,000.00	\$10,000.00	\$19,200.00 \$59,294.45 \$84,000.00 \$84,800.00 \$3,314,532.83 \$40,306.60 4392,000.06	\$25,000.00	\$35,000.00 \$413,000.00 \$84,000.00 \$84,000.00 \$33,201,828.10
Control to the Machine	sa,530.00	\$10,000,00 \$115,200,00 \$350,193,60 \$140,530,00 \$20,530,00 \$271,640,60 \$84,000,00 \$24,000,00 \$24,000,00 \$24,000,00	\$86,000.00	\$35,000.00 \$35,635.00 \$84,000.00 \$45,000.00 \$45,000.00 \$45,000.00	\$69,500.00	\$68,500.00 \$574,600.00 \$84,000.00 \$44,000.00 \$2,788,862.70 a++\$50.01	\$490,234.00 \$490,234.00 \$34,902.00	\$490,194.00 \$490,191.06 \$480,191.00 \$26,902.00 \$547,566.00 \$44,000.00 \$44,000.00 \$1,202.067.88 \$1,202.067.88 \$1,200.00 \$1,200.00 \$1,000.00	\$27,612.34 \$84,000.00	\$37,462.54 \$412,382.71 \$84,000.00 \$84,000.00 \$3,210,721.00 \$1,507.64.38	\$84,000.00	\$49,075.00 \$734,306.00 \$64,000.00 \$44,000.00 \$3,565,663.12 a = \$256.54	\$84,000,00	\$60,000.00 \$994,000.00 \$94,000.00 \$1,000,004.00	\$20,000.00	\$20,000.00 \$570,000.00 \$84,000.00 \$84,000.00 \$3,665,694.00	\$90,000.00	\$30,000.00 \$438,000.00 \$84,000.00 \$84,000.00 \$3,759,224.00 \$12,000.00 \$42,000.00	\$60,000.00	\$60,000.00 \$840,000.00 \$84,000.00 \$44,000.00 \$3,879,135.25	\$39,990.00	\$19,200.00 \$59,294.45 \$84,000.00 \$84,800.00 \$3,314,532.83 \$40,306.60 4392,000.06	\$95,000.00	\$35,000.00 \$413,000.00 \$84,000.00 \$84,000.00 \$33,201,828.10
Control to the Mindfeld	sa,530.00	\$115,000.00 \$115,000.00 \$150,000.00 \$150,000.00 \$10,000.00 \$277,060.00 \$41,00	\$36,000.00 \$84,000.00 \$45,000.00 \$605,000.00 \$6175	\$35,000.00 \$35,625.00 \$84,000.00 \$44,000.00 \$2,000.00 \$45,000.00 \$45,000.00 \$33,000.00	\$69,500.00 \$84,000.00 \$62,100.00 \$427.55	\$68,000.00 \$574,600.00 \$64,000.00 \$44,000.00 \$2,760,600.70 \$62,100.00 \$452,100.00 \$452,100.00 \$7,600.00	\$632 \$490,334.00 \$96,592.00 \$64,000.00 \$138.00 \$403,660.00 \$141.61 \$2.222.60	\$490,194.00 \$490,191.06 \$480,191.00 \$26,902.00 \$547,566.00 \$44,000.00 \$44,000.00 \$1,202.067.88 \$1,202.067.88 \$1,200.00 \$1,200.00 \$1,000.00	\$27,662.24 \$84,000.00 \$47,544.38 -\$384,900.47 \$60.04	\$27,462.24 \$412,392.71 \$84,000.00 \$34,600.00 \$3,310,721.00 \$4,500.60 \$17,544.38 \$284,900.47 \$31,746.00 \$20,007.00	\$44,005.00 \$84,000.00 \$54,202.64 -\$67,540.00 \$13.00	\$49,005.00 \$734,009.00 \$46,000.00 \$46,000.00 \$3,505,663.12 0-5066.54 \$14,000.00 \$25,565.31 0-5066.54 \$14,000.00 \$27,440.00	\$60,000.00 \$84,000.00 \$25,000.00 \$517.00 \$187.00	\$60,000.00 \$596,500.00 \$64,000.00 \$14,000.00 \$1,000.00 \$25,000.00 \$77,605.00 \$10,000.00	\$20,000.00	\$20,000.00 \$579,000.00 \$84,000.00 \$84,000.00 \$3,665,694.00 \$12,000.00 \$86,000.00 \$13,000.00	\$30,000.00 \$84,000.00 \$12,000.00 \$400,000.00 \$2,50	\$30,000.00 \$438,000.00 \$84,000.00 \$84,000.00 \$3,759,224.00 \$12,000.00 \$10,000.00 \$10,000.00 \$10,000.00	\$40,000.00 \$48,000.00 \$175,000.00 -\$800,000.00 \$1,000.00	\$60,000.00 \$64,000.00 \$64,000.00 \$3,879,135.35 \$175,000.00	\$38,980.00 \$84,000.00 \$40,006.60 \$40,006.60 \$106.20 \$1,845.71 4617.20	\$39,900.00 \$59,3N.45 \$84,000.00 \$44,900.00 \$44,500.00 \$44,500.00 \$40,006.60 \$44,006.60 \$44,006.60 \$44,006.60 \$44,006.60	\$96,000.00 \$94,000.00 \$100,000.00 \$25,000.00 \$3,000.00	\$35,000.00 \$413,000.00 \$44,000.00 \$46,000.00 \$100,000.00 \$235,000.00 \$22,005.00 \$110,000.00 \$110,000.00
Contract to the Interface	20,530.00 \$84,000.00 \$84,000.00 \$50,000.00 \$50,000.00 \$50,000.00 \$50,000.00 \$50,000.00 \$50,000.00 \$50,000.00 \$50,000.00 \$50,000.00 \$50,000.00	\$10,000 00 \$150,00	\$46,000.00 \$46,000.00 \$465,000.00 \$605,000.00 \$1,000.00 \$1,000.00 \$36,000.00	\$35,000.00 \$35,425.00 \$44,000.00 \$44,600.00 \$45,000.00 \$45,000.00 \$45,000.00 \$45,000.00 \$45,000.00 \$45,000.00 \$45,000.00 \$45,000.00	\$69,500.00 \$69,000.00 \$60,100.00 \$402,700.00 \$1,500.00 \$1,500.00 \$60,000.00	\$59,500.00 \$574,500.00 \$54,000.00 \$2,760,892.70 \$45,000.00 \$52,760.00 \$53,000.00 \$53,000.00 \$53,000.00 \$53,000.00	\$6,92 \$690,334,00 \$04,900,00 \$41,	\$17,346.00 \$400,134.00 \$400,134.00 \$400,034.00 \$400,034.00 \$44,090	\$27,642.24 \$84,000.00 \$27,544.28 \$30.04 \$3,204.50 \$3,204.50 \$3,204.50 \$4,200.00 \$4,200.00 \$4,200.00 \$4,200.00 \$4,200.00 \$4,200.00 \$4,200.00 \$4,000.00	\$27,462.54 \$413,992.75 \$44,090.00 \$3,310,721.00 \$1,507.60 \$17,644.38 \$20,097.00 \$45,900.00 \$20,097.00 \$45,900.	\$44,000.00 \$44,000.00 \$14,000.00 \$1,540.00 \$1,540.00 \$4,160.00 \$4,160.00	\$49,875.80 \$754,368.80 \$44,000.00 \$44,000.00 \$44,000.00 \$33,565,663.12 a - 5004.64 \$44,273.64 4447,545.00 \$25,000.00 \$25,000.00 \$45,745.00 \$45,745.00 \$45,745.00 \$45,745.00 \$45,745.00	\$60,000.00 \$64,000.00 \$450,000.00 \$417.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,500.00	\$60,000.00 \$598,500.50 \$64,000.00 \$44,000.00 \$45,000.00 \$25,000.00 \$77,605.00 \$19,000.00 \$44,000.00	\$20,000.00 \$84,000.00 \$12,000.00 \$135.00 \$23,000.00 \$23,000.00 \$23,000.00 \$23,000.00	\$20,000.00 \$270,000.00 \$24,000.00 \$24,000.00 \$24,000.00 \$22,000.00 \$45,000.00 \$45,000.00 \$45,000.00 \$45,000.00 \$45,000.00	\$30,000.00 \$44,000.00 \$12,000.00 \$2,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00	\$30,000.00 \$438,000.00 \$84,000.00 \$14,000.00 \$12,000.00 \$12,000.00 \$12,000.00 \$44,000.00 \$44,000.00 \$44,000.00 \$44,000.00	\$40,000.00 \$44,000.00 \$175,000.00 \$100.00 \$1,000.00 \$2,000.00 \$2,000.00 \$40,000.00	\$60,000.00 \$840,000.00 \$84,000.00 \$44,000.00 \$3,876,000.00 \$475,000.00 \$475,000.00 \$475,000.00 \$475,000.00 \$475,000.00 \$475,000.00 \$475,000.00 \$475,000.00 \$475,000.00 \$475,000.00 \$475,000.00	\$94,000,00 \$94,000,00 \$40,000,00 \$100,00 \$100,00 \$40,000,71 \$60,00 \$40,000,71 \$40,000,71 \$40,000,71 \$40,000,71 \$40,000,71 \$40,000,00	\$39,930.00 \$59,29.45 \$34,000.00 \$44,000.00 \$44,000.00 \$33,314,532.83 \$40,305.60 \$422,053.05 \$41,074.26 \$41,074.26 \$43,377.92 \$43,377.92 \$43,477.92	\$16,000.00 \$44,000.00 \$190,000.00 \$35,000.00 \$3,000.00 \$3,760.00	\$35,000.00 \$413,000.00 \$84,000.00 \$84,000.00 \$33,201,828.10
Control Cont	20,530.00 \$84,000.00 \$84,000.00 \$50,000.00 \$50,000.00 \$50,000.00 \$50,000.00 \$50,000.00 \$50,000.00 \$50,000.00 \$50,000.00 \$50,000.00 \$50,000.00	\$10,000 00 00 \$100,000 00 \$100	\$46,000.00 \$46,000.00 \$465,000.00 \$605,000.00 \$1,000.00 \$1,000.00 \$36,000.00	\$35,000.00 \$35,525.60 \$84,000.00 \$44,000.00 \$45,000.00 \$45,000.00 \$35,000.00 \$45,000.00 \$45,000.00 \$45,000.00 \$45,000.00	\$69,500.00 \$69,000.00 \$60,100.00 \$402,700.00 \$1,500.00 \$1,500.00 \$60,000.00	\$68,500.00 \$574,600.00 \$84,000.00 \$64,000.00 \$52,788,682,70 0.5500.00 \$62,100.00 \$52,100.00 \$53,416.05 \$7,800.00 \$13,600.00	\$6.32 \$660,334.00 \$26,802.00 \$158.00 \$	\$17,344.00 \$450,111.00 \$450,121.00 \$450,120.00 \$24,020.00 \$47,344.00 \$44,000.	\$27,642.24 \$84,000.00 \$27,544.28 \$30.04 \$3,204.50 \$3,204.50 \$3,204.50 \$4,200.00 \$4,200.00 \$4,200.00 \$4,200.00 \$4,200.00 \$4,200.00 \$4,200.00 \$4,000.00	\$27,462.56 \$412,392.77 \$84,000.00 \$34,600.00 \$3,740,721.60 \$-307.644.38 \$37,544.38 \$33,960.47 \$33,960.47 \$33,960.47 \$33,960.47 \$33,960.47 \$33,960.47	\$44,000.00 \$44,000.00 \$14,000.00 \$1,540.00 \$1,540.00 \$4,160.00 \$4,160.00	\$49,005.00 \$734,366.00 \$64,000.00 \$44,000.00 \$44,000.00 \$13,955,663.12 \$14,273.64 \$14,273.64 \$14,273.64 \$14,273.64 \$14,273.60 \$15,000.00 \$24,000.00 \$65,743.00	\$60,000.00 \$64,000.00 \$450,000.00 \$417.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,500.00	\$60,000.00 \$599,500.30 \$84,000.00 \$84,000.00 \$31,500,004.00 \$25,000.00 \$37,000.00 \$77,000.00 \$77,000.00 \$77,000.00 \$77,000.00 \$77,000.00 \$77,000.00	\$20,000.00 \$84,000.00 \$12,000.00 \$135,00 \$3,00.00 \$3,00.00 \$3,00.00	\$20,000.00 \$270,000.00 \$24,000.00 \$24,000.00 \$24,000.00 \$22,000.00 \$45,000.00 \$45,000.00 \$45,000.00 \$45,000.00 \$45,000.00	\$30,000.00 \$44,000.00 \$12,000.00 \$2,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00	\$30,000.00 \$438,000.00 \$84,000.00 \$84,000.00 \$1,759,224.00 \$12,000.00 \$1,007.50 \$1,007.50 \$40,000.00 \$40,000.00	\$40,000.00 \$44,000.00 \$175,000.00 \$100.00 \$1,000.00 \$2,000.00 \$2,000.00 \$40,000.00	\$40,000.00 \$840,000.00 \$84,000.00 \$44,000.00 \$3,870,000.00 \$45,000.00 \$45,000.00 \$45,000.00 \$45,000.00 \$45,000.00 \$45,000.00	\$94,000,00 \$94,000,00 \$40,000,00 \$100,00 \$100,00 \$40,000,71 \$60,00 \$40,000,71 \$40,000,71 \$40,000,71 \$40,000,71 \$40,000,71 \$40,000,00	\$39,900.00 \$59,3N.45 \$84,000.00 \$44,900.00 \$44,500.00 \$44,500.00 \$40,006.60 \$44,006.60 \$44,006.60 \$44,006.60 \$44,006.60	\$16,000.00 \$44,000.00 \$190,000.00 \$35,000.00 \$3,000.00 \$3,760.00	\$35,000.00 \$413,000.00 \$44,000.00 \$46,000.00 \$100,000.00 \$235,000.00 \$22,005.00 \$110,000.00 \$110,000.00

	Friendswood Sports Park & Lake
BIDDER	REFERENCE: Patrick Donart
	PHONE: 281-996-3312
1.	We recently received bids for a new sports complex for the City of (bidder) bid the project and they listed you as a reference. Can I ask you a few
questio	ons about them?
2.	What was your overall experience working with (bidder)?
3.	When did you work with them? 12/2015 to 2014 New Project New Matt Laus and Leo Garcia are listed as superintendent for this project. Did you
	That Laus and Leo Garcia are listed as superintendent for this project. Did you with this person on your project? If so, were they competent and capable?
5.	What was the scope of your project? Sports Park: plot, grading, foundations for blds #2 Lake Park hardscape What was the value of their contract? 740,137 \$ \$701,000
6.	What was the value of their contract? 746, 137 \$ \$701,000
7.	Were they responsive to you requests?
8.	Were they responsive to your inspector? Yes interactive in positive manuar
9.	Had you worked with them before this contract/project?
10.	How well did they handle their subcontractors? No Subs maybe Small Crews
11.	Were their progress billings accurate and on time? accurate
12.	Were change order negotiations professional and easily processed with them? worked well; fairteasy process
13. them?	Did you have to deal with their bonding company(ies) during the course of your contract with
14.	Did they finish the work completely?
15.	Did they finish on time? Yes on contract time

15.

10.	Tes
17.	Have you had any warranty work required of them? If so, were they responsive? Not that he knows
18.	Would you be willing to work with them again?
19. your o	Our project is approximately \$ 2.7 mill that is the apparent low bidder. In ppinion, are they capable of performing that amount of construction work? No issue handling 2.7 million
20. regard	Do you have any other comments of that might be of benefit to our Client ding their project?
	Been good to work with

		Clein Hotel	
BIDDEI	R: Tandem	PHONE: 281-334-1611	۲)
1.	We recently received bids for a new sports com (bidder) bid the project and they	plex for the City of listed you as a reference. Can I ask you a few	
questic	ons about them?	× .	1015
2.	What was your overall experience working with	<u>Tindem</u> (bidder)?	10/4
3.	When did you work with them? 1/2017		
4. work w	Mat Laws and Brandon Garlock are listed with this person on your project? If so, were they		
5.	What was the scope of your project? \$607	< : asphalt, roadways, etc.	
6.	What was the value of their contract? \$680	K	
7.	Were they responsive to you requests?		
8.	Were they responsive to your inspector?		
9.	Had you worked with them before this contract	/project?	
10.	How well did they handle their subcontractors?		
11.	Were their progress billings accurate and on time	ne?	
12.	Were change order negotiations professional ar	nd easily processed with them?	
13. them?	Did you have to deal with their bonding compar	ny(ies) during the course of your contract with	
14.	Did they finish the work completely?		
15.	Did they finish on time?		

16.	Did they execute a punch list in a timely manner?
17.	Have you had any warranty work required of them? If so, were they responsive?
18.	Would you be willing to work with them again?
19. your o	Our project is approximately \$ that is the apparent low bidder. In pinion, are they capable of performing that amount of construction work?
20. regard	Do you have any other comments of that might be of benefit to our Client ling their project?
	Thank you for your time and cooperation!!!

Camp Sienna Sports Complex

BIDDE	r: <u>GW Phillips</u> RI	eference: Andrew Locssin (Ward Gete HONE: 713-789-1900	Assac)
1. questic	We recently received bids for a new sports comple (bidder) bid the project and they lis ons about them?	ted you as a reference. Can I ask you a few	61 55 10/4
2.	What was your overall experience working with	(4)	10/5
4.	When did you work with them? 2015-2017? Mathew Phillips and George Phillips are listed a	as superintendent for this project. Did you	10/9
work w	vith this person on your project? If so, were they co	npetent and capable?	
5.	What was the scope of your project? Paving dr	aina ge	
6.	What was the value of their contract? \$ 2,185,	443	
7.	Were they responsive to you requests?		
8.	Were they responsive to your inspector?		
9.	Had you worked with them before this contract/pr	roject?	
10.	How well did they handle their subcontractors?		
11.	Were their progress billings accurate and on time?		
12.	Were change order negotiations professional and	easily processed with them?	
13. them?	Did you have to deal with their bonding company(es) during the course of your contract with	
14.	Did they finish the work completely?		

Did they finish on time?

15.

16.	Did they execute a punch list in a timely manner?	
17.	Have you had any warranty work required of ther	m? If so, were they responsive?
18.	Would you be willing to work with them again?	
19. your d	Our project is approximately \$ that opinion, are they capable of performing that amount	
20. regard	Do you have any other comments ofding their project?	that might be of benefit to our Client
	Thank you for your time an	d cooperation!!!

Redstone View Dr. PHONE: 281-558 45700 Brown (Gay) Hung BIDDER: GW Phillips We recently received bids for a new sports complex for the City of 1. (bidder) bid the project and they listed you as a reference. Can I ask you a few questions about them? 2. What was your overall experience working with ______ (bidder)? good work easy to work with When did you work with them? 3. and <u>Glorge</u> are listed as superintendent for this project. Did you 4. work with this person on your project? If so, were they competent and capable? What was the scope of your project? paving & drainage _ no ather utility 5. \$1,097,000 What was the value of their contract? 6. could be better 7. Were they responsive to you requests? 8. Were they responsive to your inspector? 9. Had you worked with them before this contract/project? No How well did they handle their subcontractors? all their work 10. 11. Were their progress billings accurate and on time? 705 Were change order negotiations professional and easily processed with them? 12. Constraints. Did you have to deal with their bonding company(ies) during the course of your contract with 13. No them?

14. Did they finish the work completely?

405

15. Did they finish on time?

16.	Did they execute a punch list in a timely manner?
	Yes minor & quick
17.	Have you had any warranty work required of them? If so, were they responsive?
18.	Would you be willing to work with them again? Yes & mre consoleted
19. your o	Our project is approximately \$ that is the apparent low bidder. In opinion, are they capable of performing that amount of construction work? Tes an general dirturk.
20. regard	Do you have any other comments of that might be of benefit to our Client ling their project?
	Not at this time.
E y IP	

		HC MU	> 400 / there
BIDDE	R: GW Phillips	HC MUG REFERENCE: Truy The PHONE: 713-777-	mpson (Jone & Carter 5337
1.	We recently received bids for a new sports com (bidder) bid the project and they	plex for the City of	
questi	ons about them?		
2.	What was your overall experience working with	(bide	der)? David Ex
3,	When did you work with them? 2013		Dead En Keferenc
4. work w	Mather Phillips and Grange Phillips are listed with this person on your project? If so, were they	d as superintendent for t competent and capable?	his project. Did you
5.	What was the scope of your project? Out.	Pond	P
6.	What was the value of their contract?		
7.	Were they responsive to you requests?		
8.	Were they responsive to your inspector?	H	
9.	Had you worked with them before this contract	/project?	
10.	How well did they handle their subcontractors?		
11.	Were their progress billings accurate and on time	ie?	
12.	Were change order negotiations professional ar	nd easily processed with t	hem?
13. them?	Did you have to deal with their bonding compar	ny(ies) during the course o	of your contract with
14.	Did they finish the work completely?		
15.	Did they finish on time?		

16.	Did they execute a punch list in a timely manner?
17.	Have you had any warranty work required of them? If so, were they responsive?
18.	Would you be willing to work with them again?
19. your o	Our project is approximately \$ that is the apparent low bidder. In pinion, are they capable of performing that amount of construction work?
20. regard	Do you have any other comments of that might be of benefit to our Client ing their project?
	Thank you for your time and cooperation!!!

			of La Parte paving & draw	
BIDDEF	e: GW Phillips	REFERENCE: Jason PHONE: Z81-7	£luridg ((065 44-7313	Fandly)
1.	We recently received bids for a new sports com(bidder) bid the project and they		nce. Can I ask you	ı a few
questic	ns about them?		E:	
2.	What was your overall experience working with average inot a bis project,		(bidder)?	
3.	When did you work with them? ZO	= 3		
4. work w	ith this person on your project? If so, were they	ed as superintendent for competent and capab	for this project. Di ple?	d you <i>Capable</i>
5.	What was the scope of your project? ,	pavily dre	vinage	
6.	What was the value of their contract? \$ 500,	000		
7.	Were they responsive to you requests?			
8.	Were they responsive to your inspector?			
9.	Had you worked with them before this contract	/project?		
10.	How well did they handle their subcontractors?			
11.	Were their progress billings accurate and on time Good	ne?		
12,	Were change order negotiations professional are often change orders	nd easily processed wi	ith them?	
13. them?	Did you have to deal with their bonding compar $\mathcal{N}_{\mathcal{O}}$	ny(ies) during the cou	rse of your contra	ct with
14.	Did they finish the work completely? Little larger than expect			
15.	Did they finish on time? late but a few vain day.	5 .		

16.	Did they execute a punch list in a timely manner?
	Yes
17.	Have you had any warranty work required of them? If so, were they responsive?
	Main mistake grade @ 2% cross slopes, missed the boad on
18.	Would you be willing to work with them again?
	NA
19.	Our project is approximately \$ 2.7 that is the apparent low bidder. In
your op	pinion, are they capable of performing that amount of construction work? have the equip
	could sub out
20.	Do you have any other comments of that might be of benefit to our Client
regardi	ng their project?
	106

	Filmter Bay Exp.
BIDDEF	REFERENCE: Dustin Schubert (Baytown) PHONE: 281-420-6591
1.	We recently received bids for a new sports complex for the City of (bidder) bid the project and they listed you as a reference. Can I ask you a few
questic	ons about them? MK 10
2.	What was your overall experience working with (bidder)?
3.	When did you work with them? Zo15
4. work w	Bo (ax and Dwayne haten are listed as superintendent for this project. Did you with this person on your project? If so, were they competent and capable?
5.	What was the scope of your project? Water park, slides, ware pool , 2 blags , site war parking
6.	What was the value of their contract? \$6,644, 748
7.	Were they responsive to you requests? 7 %
8.	Were they responsive to your inspector? 425
9.	Had you worked with them before this contract/project?
10.	How well did they handle their subcontractors?
11.	Were their progress billings accurate and on time?
12.	Were change order negotiations professional and easily processed with them? Yes & Yes
13. them?	Did you have to deal with their bonding company(ies) during the course of your contract with $N\omega$
14.	Did they finish the work completely?
15,	Did they finish on time? weather delays

16.	Did they execute a punch list in a timely m	anner?	
17.	Have you had any warranty work required	of them? If	so, were they responsive?
	yes, ok wil respon	nsle	
18.	Would you be willing to work with them a	gain?	
19.	Our project is approximately \$	that	is the apparent low bidder. Ir
your	Our project is approximately \$ opinion, are they capable of performing that	amount of c	construction work?
	yes.	. '	
20.	Do you have any other comments of		that might be of benefit to our Client
regar	ding their project?		- M

BIDDEF	REFERENCE: 41 Busch (Chumbers County) PHONE: 281-424-4853
1. questic	We recently received bids for a new sports complex for the City of
2.	What was your overall experience working with (bidder)? 10/9 Mixed but averall finished on budget & time . Had shake up but When did you work with them? but and a control
	Bo Come and Duanny have are listed as superintendent for this project. Did you with this person on your project? If so, were they competent and capable?
5,	What was the scope of your project? Lovered arena, restrooms, concession blds Site work site electrical
6.	What was the value of their contract? \$ 2,604,420
7.	Were they responsive to you requests?
8.	Were they responsive to your inspector?
9.	Had you worked with them before this contract/project?
10.	How well did they handle their subcontractors? Kll Subcontractors) Yes
11.	Were their progress billings accurate and on time?
12.	Were change order negotiations professional and easily processed with them?
13. them?	Did you have to deal with their bonding company(ies) during the course of your contract with $\mathcal{N}_{\mathcal{O}}$
14. ₁ :	Did they finish the work completely?
15.	Did they finish on time?
	415

· · · · · · · · · · · · · · · · · · ·	
Yes	
17. Have you had any warranty work required o	of them? If so, were they responsive?
18. Would you be willing to work with them aga	ain?
19. Our project is approximately \$	
20. Do you have any other comments of regarding their project? $N o$	that might be of benefit to our Client

Did they execute a punch list in a timely manner?

16.

	MB Animal Shelter
BIDDE	REFERENCE: David Dumen (Mont Belview) PHONE: 817/738-855 Anchitect
1.	We recently received bids for a new sports complex for the City of (bidder) bid the project and they listed you as a reference. Can I ask you a few
questic	ons about them?
2.	What was your overall experience working with (bidder)? good contractor, project was unique & understand document the project
3.	When did you work with them?
4. work w	Bo Cox and Dwayne Marka are listed as superintendent for this project. Did you with this person on your project? If so, were they competent and capable? Worked well Especial relationship
5.	What was the scope of your project? CMU Blds. I site work, detention, parking lot
6.	What was the value of their contract? \$2,174,328
7.	Were they responsive to you requests? fontastic & good communication
8.	Were they responsive to your inspector?
9.	Had you worked with them before this contract/project?
10.	How well did they handle their subcontractors? 475
11.	Were their progress billings accurate and on time? 415
12.	Were change order negotiations professional and easily processed with them? No Change arders
13. them?	Did you have to deal with their bonding company(ies) during the course of your contract with ${\cal N}_{\!$
14.	Did they finish the work completely? Yes - schedule to be done this week
15,	Did they finish on time?

16.	Did they execute a punch list in a timely manner?
	Not a problem
17.	Have you had any warranty work required of them? If so, were they responsive?
	Not applicable Would you be willing to work with them again?
18.	Would you be willing to work with them again?
	Yes. tried to get them an other projects.
19.	Our project is approximately \$ that is the apparent low bidder. In
your op	inion, are they capable of performing that amount of construction work?
20.	Do you have any other comments of that might be of benefit to our Client
regardi	No worlda't hesitate to work with them again

Town Pool Lady Bird Johnson Park Pool

BIDDE	R: Cox Commercial	PHONE: 972-770-1300	ndrisksburg)
	We recently received bids for a new sports com community (bidder) bid the project and they ons about them?	plex for the City of <u>Dew Park</u> listed you as a reference. Can I ask you a few	
questi	about them.		MSS 1014
2.	What was your overall experience working with	Cox Commercial (bidder)?	10/6
			10/9
3.	When did you work with them?		•
4. work w	Bo Cox and Dywayne Thanton are listerith this person on your project? If so, were they	ed as superintendent for this project. Did you competent and capable?	
5.	What was the scope of your project? New Poo	ira ol, pool house & sitework	
6.	What was the value of their contract?		5-
1	B \$2,178,601.00 TP \$1,10	91,286	
7.	Were they responsive to you requests?		
8.	Were they responsive to your inspector?		
9.	Had you worked with them before this contract	/project?	
10.	How well did they handle their subcontractors?		
11.	Were their progress billings accurate and on time	e?	
12.	Were change order negotiations professional ar	nd easily processed with them?	
13. them?	Did you have to deal with their bonding compar	ny(ies) during the course of your contract with	
14.	Did they finish the work completely?		

15.

Did they finish on time?

16.	Did they execute a punch list in a timely man	ner?		
17.	Have you had any warranty work required of	them? If so,	were they responsive?	
18.	Would you be willing to work with them aga	in?		
19. your	Our project is approximately \$ opinion, are they capable of performing that an	0 2		ln
20. regar	Do you have any other comments ofding their project?	t	that might be of benefit to our Client	